BID BOOKLET
FOR HIGHWAY CONSTRUCTION

OREGON DEPARTMENT OF TRANSPORTATION
SALEM, OREGON

SCOPE OF WORK (match plan title sheet)
PROJECT NAME (match plan title sheet)
HIGHWAY (match plan title sheet)
COUNTY (match plan title sheet)

BID DATE (Month Day, Year)

CLASS OF PROJECT FEDERAL AID NUMBER OR "STATE (- BUY AMERICA)"
CLASS OF WORK FROM CLASS OF WORK SHEET
BID OF







SP00002_BB_Cover (Special Provisions for the 2024 Book)
(Bidding on or after: 05-01-24
Last updated: 02-01-24)

(Use the following for the Bid booklet. Fill in all appropriate blanks.)
DESCRIPTION OF WORK

(Fill in the blanks with the same information that is on the plan title sheet except
do not include the date. Remove underline and parentheses.)

(Scope of Work)
(Project Name)
(Highway Name)
(County)

TIME AND PLACES OF RECEIVING BIDS (BID CLOSING)
(Fill in the blanks with the appropriate day, month and year. Remove underline.)

Bid Closing for the work described above will be at 9:00:00 a.m. on the day of
, 20__. Bids will be received by Marie Wright, Construction Contracts

Manager.

Submit electronic bids, on-line through Bid Express® (www.bidx.com) before 9:00:00 a.m. on
the day of Bid Closing.

Submit paper bids to Marie Wright, Construction Contracts Manager:
Before 9:00:00 a.m. on the day of Bid Closing.
For Bids submitted by mail or parcel delivery service, send to:

Oregon Department of Transportation
Procurement Construction Contracts, MS #33
355 Capitol Street NE

Salem, Oregon 97301.

For Bids submitted by hand delivery, date stamp the Bid with the provided date stamping
device and place into the ODOT Procurement Bid Box located in the 1% floor lobby at the
following address:

Oregon Department of Transportation
355 Capitol Street NE
Salem, Oregon 97301.

Bids, Bid modifications, and Bid withdrawals will not be accepted at or after 9:00:00 a.m. on
the day of Bid Closing.



PLACE, TIME, AND DATE OF READING BIDS (BID OPENING)

Bid Opening for the work described above will be at the following address: Oregon
Department of Transportation, 355 Capitol Street NE, Salem, Oregon, beginning at

9:00:00 a.m. on the day of Bid Closing.

COMPLETION TIME LIMIT

See Special Provisions Subsection 00180.50(h).

CLASS OF PROJECT
(Delete word which does not apply. Remove parentheses.)

This is a (Federal-Aid) (State) (State - Buy America) Project.

CLASS OF WORK

(Use one of the following nine paragraphs to list the class of work determined by
using the COW Report in the FSCOW “worksheet. The COW and the COW Report
must be approved by the State Specifications Engineer if any of the following
classes are identified as a class for the Project: Painting, Rock Production,
Electrical, Landscaping, Temporary Traffic Control, Buildings or Other. Delete the
paragraphs that do not apply. Select the class(es) from the list below (cut and
paste). Remove underline and parentheses. Contact the State Specification
Engineer if a different combination is required than what is listed below.)

The Class of Work for this Project is:

The Class of Work for this Project is the combination of 1)

2)

The Class of Work for this Project is either: A)
B) :

The Class of Work for this Project is either: A)

, or

B) orC)

The Class of Work for this Project is either: A)

combination of 1) & 2)

, or B) the

The Class of Work for this Project is either: A)

, or

B) , or C) the combination
& 2)

of 1)



The Class of Work for this Project is either: A) , or B) the

combination of any two classes in the following list: , (. )
( ) or

The Class of Work for this Project is either: A) , or
B) , or C) the combination of any two classes in the following
list: , i ) (. ) or

The Class of Work for this Project is the combination of any two classes in the following list:

: i ) (. ,) or

(Use this list to fill in the blanks above. Delete this list when finished.

Earthwork and Drainage

Bridges and Structures

Painting

Rock Production

Aggregate Bases

Asphalt Concrete Paving and Oiling
Portland Cement Concrete Paving
Pavement Markings

Signing

Electrical

Landscaping

Miscellaneous Highway Appurtenances
Buildings)

APPLICABLE SPECIAL PROVISIONS

The Special Provisions booklet applicable to the above-described work, for which Bids will
be opened at the place, time, and date stated above, is that which contains the exact
information as shown above on this page.

Bidders are cautioned against basing their Bids on a booklet bearing any different description,
date(s), Class of Project, or Class of Work.






SPECIAL PROVISIONS
FOR HIGHWAY CONSTRUCTION

OREGON DEPARTMENT OF TRANSPORTATION
SALEM, OREGON

SCOPE OF WORK (match plan title sheet)
PROJECT NAME (match plan title sheet)
HIGHWAY (match plan title sheet)
COUNTY (match plan title sheet)

BID DATE (Month Day, Year)

If prebid meeting is required, use the following sentence and delete this
first sentence, otherwise delete this field. A mandatory prebid meeting
has been scheduled for this Project, see 00120.15 for the meeting time

and location.










SP00004_SP_Cover (Special Provisions for the 2024 Book)
(Bidding on or after: 05-01-24
Last updated: 02-01-24)

(Use the following with the Special Provisions booklet. Fill in all appropriate blanks.)
DESCRIPTION OF WORK

(Fill in the blanks with the same information that is on the plan title sheet except
do not include the date. Remove underline and parentheses.)

(Scope of Work)
(Project Name)
(Highway Name)
(County)

TIME AND PLACES OF RECEIVING BIDS (BID CLOSING)
(Fill in the blanks with the appropriate day, month and year. Remove underline.)

Bid Closing for the work described above will be at 9:00:00 a.m. on the day of
, 20__. Bids will be received by Marie Wright, Construction Contracts

Manager.

Submit electronic bids, on-line through Bid Express® (www.bidx.com) before 9:00:00 a.m. on
the day of Bid Closing.

Submit paper bids to Marie Wright, Construction Contracts Manager:
Before 9:00:00 a.m. on the day of Bid Closing.
For Bids submitted by mail or parcel delivery service, send to:

Oregon Department of Transportation
Procurement Construction Contracts, MS #33
355 Capitol Street NE

Salem, Oregon 97301.

For Bids submitted by hand delivery, date stamp the Bid with the provided date stamping
device and place into the ODOT Procurement Bid Box located in the 1% floor lobby at the
following address:

Oregon Department of Transportation
355 Capitol Street NE
Salem, Oregon 97301.

Bids, Bid modifications, and Bid withdrawals will not be accepted at or after 9:00:00 a.m. on
the day of Bid Closing.



PLACE, TIME, AND DATE OF READING BIDS (BID OPENING)

Bid Opening for the work described above will be at the following address: Oregon
Department of Transportation, 355 Capitol Street NE, Salem, Oregon, beginning at

9:00:00 a.m. on the day of Bid Closing.

COMPLETION TIME LIMIT

See Subsection 00180.50(h).

CLASS OF PROJECT

(Delete the language in orange parentheses that does not apply and delete all

orange parentheses.)

This is a (Federal-Aid) (State) (State - Buy America) Project.

CLASS OF WORK

(Use one of the following nine paragraphs to list the class of work determined by
using the COW Report in the FSCOW worksheet. The COW and the COW Report
must be approved by the State Specifications Engineer if any of the following
classes are identified as a class for the Project: Painting, Rock Production,
Electrical, Landscaping, Temporary Traffic Control, Buildings or Other. Delete the
paragraphs that do not apply. Select the class(es) from the list below (cut and
paste). Remove underline and parentheses. Contact the State Specification
Engineer if a different combination is required than what is listed below.)

The Class of Work for this Project is:

The Class of Work for this Project is the combination of 1)
2)

The Class of Work for this Project is either: A)

B) .

The Class of Work for this Project is either: A)

B) orC)

The Class of Work for this Project is either: A)

combination of 1) & 2)

, or B) the

The Class of Work for this Project is either: A)

, or

B) : or C) the
& 2)

combination of 1)




The Class of Work for this Project is either: A) , or B) the

combination of any two classes in the following list: , (. )
( ,) or

The Class of Work for this Project is either: A) , or
B) , or C) the combination of any two classes in the following
list: , A ) ( ) or

The Class of Work for this Project is the combination of any two classes in the following list:

, (. ) ( ,) or

(Use the following list to fill in the blanks above. Delete this list when finished.

Earthwork and Drainage

Bridges and Structures

Painting

Rock Production

Aggregate Bases

Asphalt Concrete Paving and Oiling
Portland Cement Concrete Paving
Pavement Markings

Signing

Electrical

Landscaping

Miscellaneous Highway Appurtenances
Buildings)

PROJECT INFORMATION

Information pertaining to this Project may be obtained from the following:

(Use the following paragraph for ODOT administered projects. Use “Project
Manager” if the employee is NOT a licensed PE and “Resident Engineer” if the
employee is a licensed PE. Fill in the name, address, city, zip code, and Email.
Obtain the information from the Transportation Project Manager. Delete the
language in orange parentheses that does not apply and delete all orange
parentheses.)

(Name) , (Project Manager) (Resident Engineer), (Address) ,
(City and Zip) ; or Email (Email) . All requests for information must be in

writing with reference to the Project name.

(Use the following paragraph for Consultant or Local Agency administered
projects. Fill in the names, addresses, cities, zip codes, and Email. Obtain the
ODOT information from the Transportation Project Manager. Delete the language
in orange parentheses that does not apply and delete all orange parentheses.)



(Consultant or Local Agency Name) , Project Manager, (Consultant Company

Name or Local Agency Name) s (Address) s (City and Zip) , or
Email (Email) . All requests for information must be in writing with reference to the

Project name.

(Use the following paragraph for Consultant or Local Agency administered
projects. Fill in the name of the ODOT Consultant Project Manager or ODOT
Transportation Project Manager. Use either "Resident Engineer - Consultant
Project " or "Transportation Project Manager”. Fill in the name, address, city, zip
code, and Email. Delete the language in orange parentheses that does not apply
and delete all orange parentheses.)

(ODOT _Name) , ODOT (Resident Engineer - Consultant Project)
(Transportation Project Manager), (Address) , (City and _Zip) ; or
Email (Email) . All requests for information must be in writing with reference to the

Project name.






Insert Project Name Here

SP00010_TOC_FED (Special Provisions for the 2024 Book)
(Bidding on or after: 02-08-24
Last updated: 01-11-24)

(Follow all instructions. If there are no instructions above a line, then include the line
on all projects. Delete items that are not included in the project special provisions.
remove all instructions before preparing the final document.)

TABLE OF CONTENTS FOR SPECIAL PROVISIONS

REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONTRACTS (FHWA-1273)

ON-SITE WORKFORCE AFFIRMATIVE ACTION REQUIREMENTS FOR WOMEN AND
MINORITIES ON FEDERAL-AID CONTRACTS

EQUAL EMPLOYMENT OPPORTUNITY PROVISIONS

EQUAL EMPLOYMENT OPPORTUNITY-ASPIRATIONAL TARGET PROVISIONS

ODOT POLICY STATEMENT DBE PROGRAM

DBE SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

ASSIGNED DBE CONTRACT GOAL
(Use the following line on all Federal-aid Projects with an estimated contract
amount of $3 million or more. Use the following line for Projects with an estimated
contact amount less than $3 million when OJT and apprenticeship training is
required and the OJT goal is greater than 0. Obtain information from the Office of
Equity and Civil Rights. Include "Training” bid item with quantity and $20 bid
amount.)

FEDERAL ON-THE-JOB AND APPRENTICESHIP TRAINING REQUIREMENTS
(Use the following line when there is work within the Umatilla Memorandum of
Understanding Exhibit A MOU boundary. Check with the Project Leader.)

TRIBAL EMPLOYMENT RIGHTS OFFICE CODE
(Use the following line with projects in Region 1, Region 2, or Region 4 that have
an assigned Grand Ronde or Warm Springs TERO Indian Employment Preference
Goal, assigned Indian Subcontractor Goal, or Compliance Fee. Check with the
Project Leader.)

TRIBAL EMPLOYMENT RIGHTS ORDINANCE
(Use the following two lines when Umatilla, Grand Ronde, or Warm Springs TERO
applies to the project.)

INDIAN PREFERENCE IN EMPLOYMENT ON FEDERAL-AID HIGHWAY PROJECTS

MEMORANDUM OF UNDERSTANDING
(Use the following line when Umatilla, Grand Ronde, or Warm Springs TERO
applies to the project.)

INDIAN EMPLOYMENT GOALS AND COMPLIANCE FEE
(Use the following line only on projects with railroad involvement.)

RAILROAD CONTRACTOR REQUIREMENTS

PROJECT WAGE RATES
(Use the following line when the project requires a coating system warranty under
00594.75.)

COATING SYSTEM WARRANTY AND PERFORMANCE BOND

(Toinsert TOC, right-click on "No table of contents entries found.” below and select
"Update Field".)
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SECTION 00299 - DECOMMISSION UNDERGROUND INJECTION CONTROL

SYSTEMS .. e 259
SECTION 00299A - DECOMMISSION SEPTIC SYSTEMS ... 262
SECTION 00305 - CONSTRUCTION SURVEY WORK .......oooiiiiiiiiieiiiee e 264
SECTION 00310 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS ..................... 264
SECTION 00320 - CLEARING AND GRUBBING.........ccoiiiiiiiiieiiiiee e 265
SECTION 00330 - EARTHWORK ......ooiiiiie et 267
SECTION 00331 - SUBGRADE STABILIZATION .....ooiiiiiiiiiiiiiiieieeeeee e 269
SECTION 00333 - AGGREGATE DITCH LINING .....ccoiiiiiiiiiiieeeeeeeeeee e 269
SECTION 00334 - PREPARATION OF SHOULDERS..........coooiiiiiieeee e 271
SECTION 00335 - BLASTING METHODS AND PROTECTION OF EXCAVATION

BACKSLOPES ... .. e 272
SECTION 00340 - WATERING ...t 275
SECTION 00344 - TREATED SUBGRADE.........ootiiiiiiie e 275
SECTION 00350 - GEOSYNTHETIC INSTALLATION ....ccoiiiiiiiiiieiieeeeeeeeee e 279
SECTION 00360 - DRAINAGE BLANKETS ... .t 279
SECTION 00370 - FINISHING ROADBEDS ........coooiiiiiiiiee e 281
SECTION 00380 - ROCK SLOPE SCALING........ccuiiiiiiiieeiieieiee e 282
SECTION 00390 - RIPRAP PROTECTION.......cuiiiiiiiiiiiiiiiieee e 286
SECTION 00396 - SHOTCRETE SLOPE STABILIZATION ....ccoiiiiiiiiiiiiee e 287
SECTION 00398 - ROCK SLOPE STABILIZATION AND REINFORCEMENT ................. 287
SECTION 00405 - TRENCH EXCAVATION, BEDDING, AND BACKFILL .........ccccuvnnenen. 287
SECTION 00406 - TUNNELING, BORING, AND JACKING .......ccciiiiiiiiieeeeeee e 288
SECTION 00410 - REHABILITATE EXISTING PIPE .....ooiiiiii e 288
SECTION 00411 - PIPE BURSTING.......coiiiiiiiiiiiiiieee et 290
SECTION 00412 - CURED-IN-PLACE PIPE LINING THERMO CURE............coooviinninn. 291
SECTION 00413 - GRP CURED-IN-PLACE PIPE LINING UV CURE............ccoieiien. 291
SECTION 00414 — PIPE RENEWAL — SPRAY APPLIED PIPE STRUCTURAL

LINER e 292
SECTION 00415 - VIDEO PIPE INSPECTION .....ccoiiiiiiiiiiiiiee e 293
SECTION 00420 - SALVAGING PIPE.......ooiiiiee et 294
SECTION 00430 - SUBSURFACE DRAINS..... ..o 295
SECTION 00435 - PREFABRICATED VERTICAL DRAINS ... 296
SECTION 00442 - CONTROLLED LOW STRENGTH MATERIALS .......ccccooiiiiiiiiee. 300
SECTION 00443 - RAPID SETTING CONTROLLED LOW STRENGTH

MATERIALS. ... 301
SECTION 00444 - LOW DENSITY CELLULAR CONCRETE.......ccccceiiiiiiieeeeieee e 302
SECTION 00445 - SANITARY, STORM, CULVERT, SIPHON, AND IRRIGATION

PP E e 308
SECTION 00446 - TRENCH DRAINS ... ..o 308
SECTION 00450 - STRUCTURAL PLATE SHAPED STRUCTURES............cccvieeiiieen. 309
SECTION 00460 - PAVED CULVERT END SLOPES ........cooiiiiiiiieieeeeeeieeeee e 310
SECTION 00470 - MANHOLES, CATCH BASINS, AND INLETS .....ccooiiiiiiiiiiiieeeeeee 310
SECTION 00475 - DRAIN WELLS ... 310
SECTION 00480 - DRAINAGE CURBS ...t 312
SECTION 00490 - WORK ON EXISTING SEWERS AND STRUCTURES....................... 312
SECTION 00495 - TRENCH RESURFACING........coooiiiiiiiiee e 312
SECTION 00501 - BRIDGE REMOVAL ......cooiiiiiiieieee e 313
SECTION 00503 - BRIDGE DECK COLD PLANE PAVEMENT REMOVAL..................... 314
SECTION 00504 - CONCRETE DECK SURFACE PREPARATION ......cccceiiiiiiiieeiieee. 315
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PAVEMENT (HIR)....eeiiie e 542
SECTION 00730 - EMULSIFIED ASPHALT TACK COAT ....ooiiiiiiieeeeee e 549
SECTION 00735 - EMULSIFIED ASPHALT CONCRETE PAVEMENT ........cooiiiiieiiinnen. 549
SECTION 00738 - SAFETY EDGE ..o 550
SECTION 00740 - COMMERCIAL ASPHALT CONCRETE PAVEMENT (CACP)............ 550
SECTION 00743 - POROUS ASPHALT CONCRETE (PAC) ...coiiiiiieiiiiieeeeeee e 551
SECTION 00744 - ASPHALT CONCRETE PAVEMENT ... 551
SECTION 00745 - ASPHALT CONCRETE PAVEMENT - STATISTICAL

ACCEPTANCE ...t 553
SECTION 00746 - CRACK SEALING FLEXIBLE PAVEMENTS ..o 565
SECTION 00748 - ASPHALT CONCRETE PAVEMENT REPAIR........cooiiiiiiiiiis 565
SECTION 00749 - MISCELLANEOUS ASPHALT CONCRETE STRUCTURES............... 566
SECTION 00754 - PLAIN CONCRETE PAVEMENT REPAIR ......ccooiiiiiieee e 567
SECTION 00755 - CONTINUOUSLY REINFORCED CONCRETE PAVEMENT ............. 579
SECTION 00756 - PLAIN CONCRETE PAVEMENT .....ccooiiiiiii e 580
SECTION 00758 - REINFORCED CONCRETE PAVEMENT REPAIR ........cccooiiiiiienn. 581
SECTION 00759 - MISCELLANEOUS PORTLAND CEMENT CONCRETE

STRUCTURES ... e 595
SECTION 00760 - UNIT PAVERS ... 596
SECTION 00810 - METAL GUARDRAIL......coieiie e 598
SECTION 00811 - CABLE BARRIER ......coiiiiii e 602
SECTION 00812 - ADJUSTING AND REPAIRING GUARDRAIL.........cccoviiiiiiieeeieen 602
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SECTION 00813 - STEEL BACKED TIMBER GUARDRAIL ........ovviiiiiiieceeieeeeeeeen 602
SECTION 00815 - BOLLARDS ..o 605
SECTION 00820 - CONCRETE BARRIER ......oooiiii e 606
SECTION 00822 - GLARE SHIELDS. ........ooiiii e 606
SECTION 00830 - IMPACT ATTENUATORS ..o 608
SECTION 00840 - DELINEATORS AND MILEPOST MARKER POSTS..........ccccooiieeenne 608
SECTION 00842 - FACILITY IDENTIFICATION MARKERS ........c.coooiiiiiiieeeieee e 609
SECTION 00850 - COMMON PROVISIONS FOR PAVEMENT MARKINGS................... 610
SECTION 00855 - PAVEMENT MARKERS ......ooiiiiii e 610
SECTION 00856 - SURFACE MOUNTED TUBULAR MARKERS ........ccociiiiiiiiiie, 611
SECTION 00857 - RUMBLE STRIPS ..o 611
SECTION 00860 - LONGITUDINAL PAVEMENT MARKINGS - PAINT ......cccooiiiiiiiiininn. 611
SECTION 00865 - LONGITUDINAL PAVEMENT MARKINGS - DURABLE...........c......... 612
SECTION 00866 - LONGITUDINAL PAVEMENT MARKINGS - HIGH

PERFORMANCE ..o 612
SECTION 00867 - TRANSVERSE PAVEMENT MARKINGS - LEGENDS AND

BARS s 613
SECTION 00868 - COLORED LANE MARKINGS ...t 613
SECTION 00869 - CURB AND NON-TRAVERSABLE MEDIAN MARKINGS .................. 616
SECTION 00902 - CROSSWALK CLOSURE SUPPORTS. .......coiiiiiiiiiiieeee e 618
SECTION 00905 - REMOVAL AND REINSTALLATION OF EXISTING SIGNS............... 619
SECTION 00910 - WOOD SIGN POSTS ...t 620
SECTION 00920 - SIGN SUPPORT FOOTINGS. ..o 620
SECTION 00921 - MAJOR SIGN SUPPORT DRILLED SHAFTS ..o 622
SECTION 00930 - METAL SIGN SUPPORTS ... 623
SECTION 00940 - SIGNS ... . 625
SECTION 00941 - SIGN COVERS ..o 627
SECTION 00942 - PERMANENT BARRICADES.........ooiiiiiieieee e 627
SECTION 00950 - REMOVAL OF ELECTRICAL SYSTEMS ..., 629
SECTION 00960 - COMMON PROVISIONS FOR ELECTRICAL SYSTEMS .................. 630
SECTION 00962 - METAL ILLUMINATION AND TRAFFIC SIGNAL SUPPORTS........... 633
SECTION 00963 - SIGNAL SUPPORT DRILLED SHAFTS ..ot 635
SECTION 00965 - METAL CAMERA POLES AND FOUNDATIONS ........cooeiiiiiiiiiiiien. 635
SECTION 00970 - HIGHWAY ILLUMINATION ....ooiiiiiiiiiiiee e 644
SECTION 00984 - FIBERGLASS POLES FORITS ....oiiiiiieeeee e 645
SECTION 00985 - ITS ELECTRICAL SYSTEM INSTALLATION ...t 649
SECTION 00987 - TELECOMMUNICATIONS .....ooiiiiiiiiiiiiiie et 658
SECTION 00989 - PHOTOVOLTAIC EQUIPMENT INSTALLATION .....ccoiiiiiiiiiiiiieeene 670
SECTION 00990 - TRAFFIC SIGNALS ... ... 676
SECTION 00991 — UNINTEGRATED SPEED FEEDBACK ASSEMBLY .......ccccciviveeeenn. 680
SECTION 01010 - STORMWATER CONTROL, WATER QUALITY STRUCTURES ....... 681
SECTION 01011 - STORMWATER CONTROL, PONDS ... 684
SECTION 01012 - STORMWATER CONTROL, WATER QUALITY

BIOFILTRATION SWALE ... 687
SECTION 01013 - STORMWATER CONTROL, WATER QUALITY BIOSLOPE.............. 692
SECTION 01014 - STORMWATER CONTROL, WATER QUALITY FILTER STRIP........ 695
SECTION 01030 - SEEDING .......ouiiiiiiiiiiiii e 697
SECTION 01040 - PLANTING ... .o 703
SECTION 01050 - FENCES. ... i 704
SECTION 01060 - METAL CATTLE GUARDS.......oooiiiii e 705
SECTION 01069 - METAL HANDRAIL AND PEDESTRIAN FENCE ..........ccooiiiiiiinnee 706

Vi
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SECTION 01070 - MAILBOX SUPPORTS ...ttt 707
SECTION 01090 - GRAVEL BEDS AND BLANKETS ... 708
SECTION 01091 - WATERWAY ENHANCEMENTS ... 708
SECTION 01095 - SITE FURNISHINGS ..o 714
SECTION 01120 - IRRIGATION SYSTEMS ... .o 716
SECTION 01140 - POTABLE WATER PIPE AND FITTINGS ..., 717
SECTION 01150 - POTABLE WATER VALVES ... 77
SECTION 01160 - HYDRANTS AND APPURTENANCES........cooiiieeiieeeee e 77
SECTION 01170 - POTABLE WATER SERVICE CONNECTIONS, 2 INCH AND

SMALLER ... 718
SECTION 01201 - COMMON PROVISIONS FOR CATHODIC PROTECTION

SYSTEMS .. 718
SECTION 01210 - QUALITY CONTROL....cceiiiiiiiiiiiiieieee et 724
SECTION 01215 - LOCATE AND REMOVE NEAR-SURFACE METAL.........ccocveininienn. 727
SECTION 01220 - REPAIR DAMAGED REINFORCING BARS........ccoocoiieiiieeeeen 729
SECTION 01235 - REPAIR DAMAGED CONCRETE ........ccccutiiiiiiiiiiiiieeeee e 733
SECTION 01240 - INSTALL REFERENCE CELLS ... 743
SECTION 01245 - ELIMINATE ELECTRICAL DISCONTINUITIES IN

REINFORCING. ... .. 748
SECTION 01260 - PREPARE SURFACES AND APPLY ZINC ANODES.............cccuve.e. 752
SECTION 01270 - INSTALL CATHODIC PROTECTION SYSTEM WIRING.................... 759
SECTION 01280 - INSTALL POWER AND COMMUNICATIONS ... 763
SECTION 01285 - CP CABINETS, RISERS, AND WEATHER EQUIPMENT .................. 766
SECTION 02001 - CONCRETE ... .o s 773
SECTION 02011 — RAPID HARDENING HYDRAULIC CEMENT ......cooiiiiiiiiieeeeeee. 774
SECTION 02910 - SIGN MATERIALS ..o 775

(Use the following line only when plans are included in the Special Provisions.)
PLANS
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SP00030_DBE (Special Provisions for the 2024 Book) (Bidding on or after: 06-01-24
Last updated: 02-28-24)

ASSIGNED DBE CONTRACT GOAL

The minimum Assigned DBE Contract Goal for this Projectis ?7?%.

(Overall DBE program goal for ODOT is set at 23.43%for FHWA funded Contracts for
federal fiscal years 2023, 2024 and 2025.)

A Certification Directory of DBEs is available from the Certification Office of Business
Inclusion and Diversity (COBID) website at:

https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp

or by telephone at 503-986-0075.


https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp
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SP00044_TERO_CTGR (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 07-27-23)

INDIAN EMPLOYMENT GOALS AND COMPLIANCE FEE

(Use this specification for Indian goals and fees on Federal-Aid highway projects
that are within the Confederated Tribes of Grand Ronde Community Reservation in
whole or in part or within the MOU Boundary shown in Exhibit A of the MOU and
have an Indian Employment Preference Goal. This only applies to the list of
Federal-Aid highway projects that ODOT and the Tribe have agreed to.)

Indian Employment Preference Goal
The assigned Indian Employment Preference goal for this Project is %
Compliance Fee
As established in separate Memorandum of Understanding (MOU) with the Confederated
Tribes of the Grand Ronde Community of Oregon (CTGR) a project in which any work takes
place within reservation boundary or within the TERO boundary may be subject to a TERO

compliance fee. The TERO boundary is described in Exhibit A to the MOU.

(Use one of the following compliance fee paragraphs and figures based on the
location of the project. Delete the ones that do not apply.)

[Option 1 - Use this paragraph and figure when the entire project is within the
Reservation. DO NOT fill in the blank. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculation to determine the fee. The Compliance Fee for this Project is this calculation*:

Total Contract Amount® X 2.5% ......coeveiiiiiiiiiiiiieeeceeeen =
Total COMPLIANCE FEE for this Project is: ................ =

* Per Part lll.(e)(6)(A) of the Confederated Tribes of the Grand Ronde Community Tribal
Employment Rights Ordinance, there is no fee for contracts less than $100,000.

[Option 2 - Use this paragraph and figures when the entire project is off of the
Reservation but within the MOU Exhibit A boundary. DO NOT fill in the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

$1 to $500,000 of Contract Amount x 1.00% ........cvvvvnen... =
$500,001 to $999,999 of Contract Amount x 0.75% ........



Insert Project Name Here

$1,000,000 to $1,999,999 of Contract Amount x 0.50% ..
$2,000,000 up to the full Contract Amount x 0.25% ........

Total COMPLIANCE FEE for this Project is: ................ =

[Option 3 - Use this paragraph and figures when a portion of the project is on the
Reservation and a portion is outside the Reservation but within the MOU Exhibit A
boundary. DO NOT fill in the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the (1) On Reservation Compliance Fee and (2) Exhibit A boundary Compliance Fee:

(1) Contract Amount on Reservation
Total Contract Amount on Reservation X 2.5% .....ccovveeeeeeeennnnn.. =
Total on Reservation COMPLIANCE FEE is: ...cuvvvvvieiiiiieean. =

(2) Contract Amount within Exhibit A boundary and off Reservation

$1 to $500,000 of Contract Amount off Reservation
but within Exhibit A boundary x 1.00% ........ccovvviiieeieereeeeinnn, =

$500,001 to $999,999 of Contract Amount off Reservation
but within Exhibit A boundary x 0.75% .......ccoovvvviiiieieiieeeiinnn, =

$1,000,000 to $1,999,999 of Contract Amount off Reservation
but within Exhibit A boundary x 0.50% ........cccevvviiiieeeiiieeiinnnn. =

$2,000,000 up to the full Contract Amount off Reservation but within
Exhibit A boundary up to the full Contract Amount x 0.25% ..... =

Total Exhibit A boundary COMPLIANCE FEE is: ...........cceuee... =

Total COMPLIANCE FEE ( (1) + (2) ) for this Project is: ......

[Option 4 - Use this paragraph and figures when the project is not on the
Reservation but is within and outside the MOU Exhibit A boundary. DO NOT fill in
the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

$1 to $500,000 of Contract Amount
within Exhibit A boundary x 1.00% ..........ooeeeeeiiiiiii =

$500,001 to $999,999 of Contract Amount
within Exhibit A boundary X 0.75% .....cccccoeiiiiiiiiiiiiieieeeeeeeeeenn =

$1,000,000 to $1,999,999 of Contract Amount
within Exhibit A boundary x 0.50% ..........cccoiiiiiiiiiiiiii, =

$2,000,000 up to the full Contract Amount within Exhibit A
boundary up to the full Contract Amount x 0.25% .................... =
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Total COMPLIANCE FEE for this Projectis: =
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SP00045_TERO_CTUIR (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 07-27-23)

INDIAN EMPLOYMENT GOALS AND COMPLIANCE FEE

(Use this specification for Indian goals and fees on Federal-Aid highway projects that
are within the Confederated Tribes of the Umatilla Indian Reservation in whole or in
part or within the MOU Boundary shown in Exhibit A of the MOU. This applies on all
Federal-Aid highway projects in the Exhibit A, MOU Boundary area (also the NEACT
area), regardless of value of Indian Employment Preference Goal)

Indian Employment Preference Goal
The assigned Indian Employment Preference goal for this Project is %
Compliance Fee

As established in separate Memorandum of Understanding (MOU) with the Confederated
Tribes of the Umatilla Indian Reservation (CTUIR) a project in which any work takes place
within reservation boundary or within the TERO boundary is subject to a TERO compliance
fee. The TERO boundary is described in Exhibit A to the MOU.

(Use one of the following compliance fee paragraphs and figures based on the
location of the project and or the goal. Delete the ones that do not apply.)

[Option 1 - Use the following paragraphs when the Indian Employment Preference
Goal is 0% and the entire project is off of the Reservation but within the MOU
Exhibit A boundary.]

The Contractor is required to pay a one-time fee of $1,000.

Total COMPLIANCE FEE for this Project is: $1,000.00

(Use one of the following compliance fee paragraphs and figures based on the
location of the project. Delete the ones that do not apply.)

[Option 2 - Use this paragraph and figure when the entire project is within the
Reservation. DO NOT fill in the blank. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculation to determine the fee. The Compliance Fee for this Project is this calculation:

Total Contract Amount of $25,000 - $99,999 x 4%............ =
Total Contract Amount of $100,000 — $999,999 x 3% ......

Total Contract Amount of $1,000,000 - $9,999,999 x 2.0% =
Total Contract Amount of $10,000,000 or more x 1.0%... =
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Per Section 6.03.B. of the CTUIR TERO CODE, the maximum fee is $500,000. There is no
fee for projects under $25,000.

Total COMPLIANCE FEE for this Project is: ................ =

[Option 3 - Use this paragraph and figures when the entire project is off of the
Reservation but within the MOU Exhibit A boundary when the Indian Employment
Preference Goal is greater than 0%. DO NOT fill in the blanks.]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

First $500,000 of Contract Amount x 1.00% .........ccvvun..... =
Next $500,000 of Contract Amount x 0.75% ................... =
Next $1,000,000 ($1 million to $2 million) x 0.50% .......... =

Remaining dollar amount up to the
full Contract Amount X 0.25% .....cccooeeeiiiiiiiiieieieeeeeeeeeeeen =

Total COMPLIANCE FEE for this Project is: ................ =

[Option 4 - Use this paragraph and figures when a portion of the project is on the
Reservation and a portion is outside the Reservation but within the MOU Exhibit A
boundary and when the Indian Employment Preference Goal is greater than 0%.
DO NOT fill in the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the (1) On Reservation Compliance Fee and (2) Exhibit A boundary Compliance Fee:

(1) Contract Amount on Reservation
Total Contract Amount of $25,000 - $99,999 x 4% ........... =

Total Contract Amount of $100,000 — $999,999 x 3% ...... =

Total Contract Amount of $1,000,000 - $9,999,999 x 2.0% =
Total Contract Amount of $10,000,000 or more x 1.0%.... =

Total on Reservation COMPLIANCE FEE iS: ...covvvvvveiiiieeeen. =

(2) Contract Amount within Exhibit A boundary and off Reservation

First $500,000 of Contract Amount off Reservation
but within Exhibit A boundary x 1.00% ..................oool. =

Next $500,000 of Contract Amount off Reservation
but within Exhibit A boundary x 0.75% ...............cccccc =

Next $1,000,000 ($1 million to $2 million) off Reservation
but within Exhibit A boundary X 0.50% ........cccceeveeeriirerieeennn =

Remaining dollar amount off Reservation but within
Exhibit A boundary up to the full Contract Amount x 0.25% ..... =

Total Exhibit A boundary COMPLIANCE FEE is: ...........ccuueee... =
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Total COMPLIANCE FEE ( (1) + (2) ) for this Project is: ...... =

[Option 5 - Use this paragraph and figures when the project is not on the
Reservation but is within and outside the MOU Exhibit A boundary and when the
Indian Employment Preference Goal is greater than 0%. DO NOT fill in the blanks.

1

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

First $500,000 of Contract Amount
within Exhibit A boundary x 1.00% .........cccooeiiiiiiiiii =

Next $500,000 of Contract Amount
within Exhibit A boundary X 0.75% ........ccoooeiiiiiiiii =

Next $1,000,000 ($1 million to $2 million)
within Exhibit A boundary X 0.50% .......ccoooiiiiiiiiiiiiiiiiiie, =

Remaining dollar amount within Exhibit A
boundary up to the full Contract Amount x 0.25% .................... =

Total COMPLIANCE FEE for this Projectis: =
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SP00046_TERO_CTWS (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 07-27-23)

INDIAN EMPLOYMENT GOALS AND COMPLIANCE FEE

(Use this specification for Indian goals and fees on Federal-Aid highway projects
that are within the Confederated Tribes of Warm Springs Reservation in whole or
in part or within the MOU Boundary shown in Exhibit A of the MOU and have an
Indian Employment Preference Goal. This only applies to the list of Federal-Aid
highway projects that ODOT and the Tribe have agreed to.)

Indian Employment Preference Goal
The assigned Indian Employment Preference goal for this Project is %
Compliance Fee
As established in separate Memorandum of Understanding (MOU) with the Confederated
Tribes of the Warm Springs Indian Reservation (CTWS) a project in which any work takes
place within reservation boundary or within the TERO boundary may be subject to a TERO

compliance fee. The TERO boundary is described in Exhibit A to the MOU.

(Use one of the following compliance fee paragraphs and figures based on the
location of the project. Delete the ones that do not apply.)

[Option 1 - Use this paragraph and figure when the entire project is within the
Reservation. DO NOT fill in the blank. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculation to determine the fee. The Compliance Fee for this Project is this calculation*:

Total Contract Amount® X 2.5% ......ceeveeiiiiiiiiiiiiieeeeeeeenn =
Total COMPLIANCE FEE for this Project is: ................ =

* Per Section 3.10.A. of the Confederated Tribes of the Warm Springs Indian Reservation
Tribal Employment Rights Ordinance, there is no fee for contracts less than $10,000.

[Option 2 - Use this paragraph and figures when the entire project is off of the
Reservation but within the MOU Exhibit A boundary. DO NOT fill in the blanks. |

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

$1 to $500,000 of Contract Amount x 1.00% ........cvvvvnen... =
$500,001 to $999,999 of Contract Amount x 0.75% ........
$1,000,000 to $1,999,999 of Contract Amount x 0.50% .
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$2,000,000 up to the full Contract Amount x 0.25% ........
Total COMPLIANCE FEE for this Project is: ................ =

[Option 3 - Use this paragraph and figures when a portion of the project is on the
Reservation and a portion is outside the Reservation but within the MOU Exhibit A
boundary. DO NOT fill in the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the (1) On Reservation Compliance Fee and (2) Exhibit A boundary Compliance Fee:

(1) Contract Amount on Reservation
Total Contact Amount on Reservation X 2.5% .....cccoveeeeeeeeeennnnn.. =
Total on Reservation COMPLIANCE FEE is: ..ocvvvivvvviiiiiea. =

(2) Contract Amount within Exhibit A boundary and off Reservation

$1 to $500,000 of Contract Amount off Reservation
but within Exhibit A boundary X 1.00% .......cccooiiiiiiieiieeeeiis =

$500,001 to $999,999 of Contract Amount off Reservation
but within Exhibit A boundary X 0.75% .......ccoooiiiiiiiieiiiiiinns =

$1,000,000 to $1,999,999 of Contract Amount off Reservation
but within Exhibit A boundary %X 0.50% .......cccooiiiiiiiiiiiieeinins =

$2,000,000 up to the full Contract Amount off Reservation but within
Exhibit A boundary up to the full Contract Amount x 0.25% ..... =

Total Exhibit A boundary COMPLIANCE FEE is: ...........ccuueeee. =

Total COMPLIANCE FEE ( (1) + (2) ) for this Project is: ......

[Option 4 - Use this paragraph and figures when the project is not on the
Reservation but is within and outside the MOU Exhibit A boundary. DO NOT fill in
the blanks. ]

The Contractor is required to determine the compliance fee for this Project. Use the following
calculations to determine the fee. The Compliance Fee for this Project is the summation of
the following four calculations:

$1 to $500,000 of Contract Amount
within Exhibit A boundary x 1.00% .......coooovveiiiiiiii =

$500,001 to $999,999 of Contract Amount
within Exhibit A boundary X 0.75% .....ccccoooeeiiiiiiiiiiiieieeeeeeeeenn =

$1,000,000 to $1,999,999 of Contract Amount
within Exhibit A boundary X 0.50% ......cccooeeeiiiiiiiiieieeeeeeeeeeeenn =

$2,000,000 up to the full Contract Amount within Exhibit A
boundary up to the full Contract Amount x 0.25% .................... =

Total COMPLIANCE FEE for this Projectis: =
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SP00054 _MWESBSDV (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 07-27-23)

ASSIGNED MWESBSDV ASPIRATIONAL TARGET

The assigned MWESBSDV Aspirational Target for this Projectis %












SP00058_RRS (Special Provisions for the 2024 Book) (Bidding on or after: 12-01-23

Last updated: 05-24-23
This Section requires SP00170.)

(Use this specification for Railroad involvement when Railroad Insurance and
Liability Coverage is NOT required. Fill in the blank below with the appropriate
railroad company. Obtain all the "fill in the blanks" identified as " " from
ODOT's State Utility and Railroad Liaison. Check with the State Utility and Railroad

Liaison or State Specifications Engineer before using this specification. Do not
make any other changes.)

COMPANY

CONTRACTOR REQUIREMENTS



1.01 General

1.01.01 The Contractor shall cooperate with enter Railroad Company name here
hereinafter referred to as "Railway" where work is over, under, on, or adjacent to Railway
property and/or right-of-way, hereafter referred to as "Railway Property", during the
construction of enter project name here.

1.01.02 The Contractor shall plan, schedule and conduct all work activities so as not to
interfere with the movement of any trains on Railway Property.

1.01.03 The Contractor is subject to the absolute right of Railway to cause the
Contractor's work above Railway Property to cease if, in the opinion of Railway, the
Contractor's activities create a hazard to Railway Property, employees, and/or
operations.

1.01.04 The Contractor shall notify the Agency Project Manager and notify the Railway's
enter Title and name of RR representitive here at enter RR phone No. here, at least 30
working days before commencing any work on Railway Property. The Contractors
notification to Railway, shall refer to enter project name here.

1.01.05 Subject to the movement of Railway's trains, Railway will cooperate with the
Contractor such that the work may be handled and performed in an efficient manner. The
Contractor shall have no claim whatsoever for any type of damages or for extra or
additional compensation in the event the Contractor’s work is delayed by the Railway.

1.02 Railway Requirements

1.02.01 The Contractor shall take protective measures as necessary to keep Railway
facilities, including track ballast, free of sand, debris, and other foreign objects and
materials resulting from the Contractor’'s operations. Any damage to Railway facilities
resulting from the Contractor's operations will be repaired or replaced by Railway and the
cost of such repairs or replacement shall be paid for by the Contractor.

(Use the following subsection 1.02.02 when blasting operations may be required.)

1.02.02 The Contractor shall notify the Railway's enter Title and name of RR
representitive here at enter RR phone No. here and provide blasting plans to the Railway
for review 7 Calendar Days prior to conducting any blasting operations adjacent to or on
Railway Property.

Use the following subsection 1.03 and corresponding subsections when flagging
services are required.)

1.03 Protection of Railway Facilities and Railway Flagger Services
1.03.01 The Contractor shall give a minimum of enter days here Calendar Days' notice

to the enter Title and name of RR representitive here at enter RR phone No. here, in
advance of when flagging services will be required.



1.03.02 Railway flagger services will be required insert appropriate information here such
as " during the installation of the traffic signal poles...", but not limited thereto for the
following conditions:

1.03.02a When in the opinion of the Railway representative it is necessary to
safeguard Railway Property, employees, trains, engines and facilities.

1.03.02b When any excavation is performed below the bottom of tie elevation, if, in
the opinion of Railway representative, track or other Railway facilities may be subject
to movement or settlement.

1.03.02¢c When work in any way interferes with the safe operation of trains at
timetable speeds.

1.03.02d When any hazard is presented to Railway track, communications, signal,
electrical, or other facilities either due to persons, material, equipment or blasting in
the vicinity.

1.03.02e Special permission shall be obtained from the Railway before moving heavy
or cumbersome objects or equipment which might result in making the track
impassable.

1.03.03 Flagging services shall be performed by qualified Railway flaggers.

1.03.03a Flagging crew generally consists of one employee. However, additional
personnel may be required to protect Railway Property and operations, if deemed
necessary by the Railway representative.

1.03.03b Each time a flagger is called, the minimum period for billing shall be the
eight hour basic day.

1.03.03c The cost of flagger services provided by the Railway, when deemed
necessary by the Railway representative, will be borne by ODOT according to
00170.01(e).






SP00060_RR_BNSF (Special Provisions for the 2024 Book)
(Bidding on or after: 01-01-24
Last updated: 09-13-23)
This Section requires
SP00170.)

(Use this when Burlington Northern Santa Fe Railway is within project limits. The
included requirements and exhibits are for information and reference only. Do not
make any modifications to this document.)

BURLINGTON NORTHERN SANTA FE RAILWAY COMPANY

Exhibit C: Contractor Requirements
Exhibit C-1

The following Burlington Northern Santa Fe (BNSF) Railway exhibits are included in this
Project for information and reference only. The actual Exhibit C: Contractor Requirements
and Exhibit C-1 will be provided and executed by the Burlington Northern Santa Fe Railway
Company.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the railway agreement according to 00170.01(e). BNSF requires a
temporary occupancy permit at the following website: https://bnsf.railpermitting.com.

In addition, when Railroad flagger services are required, the Agency will pay for the services
according to 00170.01(e).


https://bnsf.railpermitting.com/
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EXHIBIT "C"

CONTRACTOR REQUIREMENTS

.01 General:

1.01.01 The Contractor must cooperate with BNSF RAILWAY ANY, hereinafter
referred to as "Railway” where work is over or under on or adjacent i perty and/or
right-of-way, hereafter referred to as "Railway Property”, struction of

1.01.02  The Contractor must execute and deliver i pies of the
Exhibit “C-1" Agreement, in the form attached hereto o j 0 provide and
maintain in full force and effect the insurance i id Exhibit “C-17.

Cuestions regarding procurement of the Rago ecti kbl surance should be
directed to Rosa Martinez at Marsh, USA,

1.01.03  The Contractor must pla gitonduct all work activities so as not to
interfere with the movement of any ly Property.

1.01.04  The Contractor's nght to e
of Railway to cause the v's Property to cease if, in the opinion of
Railway, Contractor's ach Railway's Property, employees, and/or
operations. Railway will have construction work on the Project if any of the

= i ny of its subcontractors) performs the Project
nd specifications approved by Railway; (i) Contractor
s opinicn, prosecutes the Project work in a manner
, facilities or the safe and expeditious movement of

The work stoppage will continue until all necessary actions are
i beontractor to rectify the situation to the satisfaction of Raillway's
til additional insurance has been delivered to and accepted by Railway.
of (i) this Agreement, (ii) the Temporary Construction License, or (jii)
y may immediately terminate the Temporary Construction License or
y such work stoppage under this provision will not give rise to any liability
on the part of Railway. Railway's nght to stop the work is in addition to any other rights Railway
may have including, but not imited to, actions or suits for damages or lost profits. In the event
that Railway desires to stop construction work on the Project, Railway agrees to immediately
notify the following individual in writing:
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1.01.05  The Contractor is responsible for determining and complying with all Federal, State
and Local Governmental laws and regulations, including, but not limited to environmental laws
and regulations (including but not limited to the Resource Conservation and Recovery Act, as
ameanded; the Clean Water Act, the Qil Pollution Act, the Hazardous Materials Transportation
Act, CERCLA), and health and safety laws and regulations. The Contractor hereby
indemnifies, defends and holds hammless Railway for, from and against all fines or penalties
imposed or assessed by Federal, State and Local Governmental cies against the
Railway which anise out of Contractor's work under this Agreement.

1.01.06  The Contractor must notify (Agency) at
Public Projects, telephone number () at least thirty
commencing any work on Rallway Property. Contractor's notificatio
Railway's file

1.01.07  For any bridge demalition and/or falsework y excavations
located with any part of the excavations located [
feet of the nearest track or intersecting a slope i I
to 1 vertical slope beginning at eleven
measured perpendicular to center line of Wk ractor miSt furnish the Ralh'.'a}r five

s

falsework, shoring or cribbing, not in%g
calculations of any falsework, shoring’
plans, the current “BNSFE

tract plans and two sets of structural
all excavation and shoring submittal
- Te porary Shoring” must be used for

determining the design lo® d - ed in shonng design, and all calculations
and submittals must be i ] gth the cument “BNSF-UPRR Guidelines for
Temporary Shoring Al i s calculations must bestamped by a registered

g AssOciation) Coopers E-80 live loading standard. All drawings
stamped by a registered professional engineer licensed to practice
located. The Contractor must not begin work until nofified by the
en approved. The Contractor will be required to use lifting devices
wihches to place or to remove any falsework over Railway's tracks. In
ntractor be relieved of responsibility for results obtained by the
d approved plans.

1.01.08  Subject to the movement of Raillway's trans, Raillway will cooperate with the
Confractor such that the work may be handled and performed in an efficient manner. The
Confractor will have no claim whatsoever for any type of damages or for extra or additional
compensation in the event his work is delayed by the Railway.

.02 Contractor Safety Orientation
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1.02.01 No employee of the Contractor, its subcontractors, agents or invitees may enter
Railway Property without first having completed Railway’s Engineering Contractor
Safety Orientation, found on the web site www.BNSFContractor.com. The Contractor
must ensure that each of its employees, subcontractors, agents or invitees completes
Railway’s Engineering Contractor Safety Orientation through internet sessions before
any work is performed on the Project. Additionally, the Contractor must ensure that
each and every one of its employees, subcontractors, agents or invitees possesses a
card certifying completion of the Railway Contractor Safety Orientation before entering
Railway Property. The Contractor is responsible for the cost of the Jgilway Contractor
Safety Orientation. The Contractor must renew the Railw ontractor Safety
Orientation annually. Further clarification can be found on t eb sitg or from the
Railway’'s Representative.

1.03.01  The Contractor must take protective measu
facilities, including track ballast, free of sand, dg
resulting from his operations. Any damage
operations will be repaired or replaced by B
must be paid for by the Agency.

repairs or replacement

1.03.02 The  Contractor Railway's  Division  Engineer
and provide blasting plans to
the Railway for review seven (7) cale iomg® conducting any blasting operations

1.03.03 The Contractor the following temporary clearances during
construction:

150"
21-8"

4

erline of nearest track
r of rail

. ically above top of rail for electric wires carrying more than 20,000 volts

1.03.04 completion of construction, the following clearances shall be maintained:
[Mote to Drafter: The wvertical clearance should mirrer the final negotiated design
clearance]

. 25 Horizontally from centerline of nearest track

» 2FE Vertically above top of rail

1.02.05 Any infringement within State statutory clearances due to the Contractor's
operations must be submitted to the Railway and to the {Agency) and must not be undertaken
until approved in writing by the Railway, and until the (Agency) has obtained any necessary
authorization from the State Regulatory Authority for the infringement. Mo extra compensation



will be allowed in the event the Contractor's work is delayed pending Railway approval, andfor
the State Regulatory Authonty's approval.

1.03.06  In the case of impaired vertical clearance above top of rail, Railway will have the
option of instaling telltales or other protective devices Railway deems necessary for
protection of Railway operations. The cost of tell-tales or protective devices will be bome by

the Agency.

1.03.07  The details of construction affecting the Railway's Property a cks not included
in the contract plans must be submitted to the Railway by (Agency) f proval before work
is undertaken and this work must not be undertaken until approve iy

1.03.08 At other than public road crossings, the Contractor m

prior to moving his equipment or materials across the
must be gated and locked at all imes when not req
tempomr}r crossing for use of the Contractor willl

1.03.09 Discharge, release or spill on Dperty of 3y hazardous substances,
oil, petroleum, constituents, polluta i or any hazardous waste is prohibited
and Contractor must immediately n L = Fesource Operations Center at 1(800)
832-5452, of any discharge, release in o of a reportable quantity. Contractor
must not allow Railway Property to be , storage or transfer facility as those
terms are defined in the R Con ecovery Act or any state analogue.

1.03.10  The Conftractor of the work covered by this contract, must

promptly remove fi Il of Contractor's tools, equipment, implements
and other mat t upon said property by said Contractor or any
Subcontractor, e tractor or of any Subcontractor, and must cause
Railway's Property ition acceptable to the Railway's representative.

Worker on Track Safety Program and Safety Action
1.04.01 ractor that will perform work within 25 feet of the centerline of a track
must de mplement a Roadway Worker Protection/On Track Safety Program and

work with Railway Project Representative to develop an on track safety strategy as described
in the guidelines listed in the on track safety portion of the Safety Orientation. This Program
must provide Roadway Worker protection/on frack training for all employees of the Contractor,
its subcontractors, agents or invitees. This training is reinforced at the job site through job
safety briefings. Additionally, each Contractor must develop and implement the Safety Action
Plan, as provided for on the web site www.BNSFContractor.com, which will be made
available to Railway prior to commencement of any work on Railway Property. During the
performance of work, the Confractor must audit its work activities. The Contractor must
designate an on-site Project Supervisor who will serve as the contact person for the Railway
and who will maintain a copy of the Safety Action Plan, safety audits, and Matenal Safety
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Datasheets (MSDS3), at the job site.

1.04.02 Contractor shall have a background investigation performed on all of its
employees, subcontractors and agents who will be performing any services for Railroad under
this Agreement which are determined by Railroad in its sole discretion a) fo be on Railroad's
property, or b) that require access to Railroad Critical Infrastructure, Railroad Cntical
Information Systems, Railroad’s Employees, Hazardous Materials on Railroad's property or
is being transported by or otherwise in the custody of Railroad, or Freight in Transit involving
Railroad.

The required background screening shall at a minimum meet t
screening criteria defined by the e-RAILSAFE Program as outlin
addition to any other applicable regulatory requirements.

Contractor shall obtain written consent from all its or agents
screened in compliance with the e-RAILSAFE Progra ici i ram on their
behalf and to release completed background infgamti i i
shall be subject to periodic audit to ensure cog

Contractor subject to the e-RAILSAFE eunder shall not permit any of its
employees, subconfractors or ageg ) ices hereunder who are not first
approved under e-RAILSAFE Progra W 2ilroad shall have the night to deny entry
onto its premises or access as ded in {MMgeection above to any of Contractor's
employees, subcnntracto:ts ar agents W the authorized identification badge
issued by a background s _ : Mg the standards set forth in the e-RAILSAFE
Program, or who in Railroa s i i ot be unreasonable, may pose a threat to
the safety or security of Railro3 - assets or personnel.

Contractors shall f - i ring that its employees, subcontractors and agents
are United States 3 iy working in the United States under a lawful and

1.05.01 actor must give Rallway's Roadmaster (telephone ) a
minimum i ) calendar days advance notice when flagging services will be required
so that th master can make appropriate arangements (i.e., bulletin the flagger's
position). If flagging services are scheduled in advance by the Contractor and it is
subsequently determined by the parties hereto that such services are no longer necessary,
the Contractor must give the Roadmaster five (5) working days advance notice so that
appropriate amangements can be made to abolish the position pursuant to union
requirements.

1.05.02  Unless determined otherwise by Railway's Project Representative, Railway flagger
will be required and furnished when Contractor’'s work activities are located over, under and/for
within twenty-five (25) feet measured horizontally from centerline of the nearest track and
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when cranes or similar equipment positioned beyond 25-feet from the track centerine could
foul the track in the event of tip over or other catastrophic occurrence, but not limited thereto
for the following conditions:

L]

1.05.02a When, upon inspection by Railway's Representative, other
conditions warrant.

1.05.02b When any excavation is performed below the bottom of tie
elevation, if, in the opinion of Railway's representative, t or other Railway
facilities may be subject to movement or settlement.

1.05.02c  When work in any way interferes with n of trains at

timetable speeds.
1.05.02d When any hazard is presentad to Railway ications,
signal, electrical, or other facilities eith . equipment

or blasting in the vicinity.

1.05.02e Special permissiop
moving heavy or cumbe
making the track impassabM

e Railway before
which might result in

1.05.03  Flagging services will be " lified Railway flaggers.

flagger services provided by the Railway will be bome
. The estimated cost for one (1) flagger is approximately betwean
,600.00 for an eight (8) hour basic day with time and one-half or
for overtime, rest days and holidays. The estimated cost for each
udes wvacation allowance, paid holidays, Railway and
ment insurance, public liability and property damage insurance,
and welfare benefits, vehicle, transportation, meals, lodging, radio,
nt, supervision and other costs incidental to performing flagging
rvices. Megotiations for Railway labor or collective bargaining agreements
and rate changes authorized by appropriate Federal authorities may increase
actual or estimated flagging rates. THE FLAGGING RATE IN EFFECT AT
THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER
WILL BE USED TO CALCULATE THE ACTUAL COSTS OF FLAGGING

PURSUANT TO THIS PARAGRAFPH.
1.05.03d The average frain traffic on this route is freight trains per
24-hour period at a timetable speed MPH and passenger

trains at a timetable speed of MPH.
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.06 Contractor General Safety Requirements

1.06.01  Work in the proximity of railway track(s) is potentially hazardous where movement
of trains and equipment can occur at any time and in any direction. All work performed by
contractors within 25 feet of any track must be in compliance with FRA Roadway Worker
Protection Regulations.

1.06.02  Before beginning any task on Railway Property, a thorou
be conducted with all personnel involved with the task and repe
task changes. If the task is within 25 fest of any track, the |
Railway's flagger, as applicable, and include the procedures the
its employees, subcontractors, agents or invitees from moving any
across any Railway track(s).

safet'_n,.r briefing must

1.06.03  Workers must not work within 25 feet of the [ without an on
track safety strateqy approved by the Railway's i hen authority is
provided, every contractor employee must kg i i
contact the flagger, (2) limits of the authogl®” |
resume work, and (4) location of the de
entering ﬂagfwmk limits that wer
immediately, and be given a job bri

unication to stop and
C . Persons or equipment
_ pb briefed, must notify the flagger
aq within 25 feet of the center line of track.

1.06.04
normal working hours or
must be notified. & minimu

% work on the Railway Property after
s representative in charge of the project
be present at all imes.

of Contractor or its subcontractors under

drugs or alcohol, or in the possession of same, will
and subsequently released to the custody of a
ent. Future access to the Railway's Property by that

1.06.05 Any e
suspicion of bein
be removed from
representative of

Railway's representative in charge of the project. Any vehicle or
me in contact with track, signal equipment, or structure (bridge) and
erailment must be reported immediately to the Railway representative
and to the Railway's Resource Operations Center at 1(300) 832-5452.
Local emerg numbers are to be obtained from the Railway representative in charge of
the project prior to the start of any work and must be posted at the job site.

1.06.07  For safety reasens, all persons are prohibited from having pocket knives, firearms
or other deadly weapons in their possession while working on Railway's Property.

1.06.08  All personnel protective equipment (PPE) used on Railway Property must mest
applicable OSHA and ANSI specifications. Current Railway personnel protective equipment
requirements are listed on the web site, www.BNSFContractor.com, however, a partial list
of the requirements include: a) safety glasses with permanently affixed side shields (no yellow
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lenses); b) hard hats; c) safety shoe with: hardened toes, above-the-ankle lace-up and a
defined heel; and d) high visibility retro-reflective work wear. The Railway's representative in
charge of the project is to be contacted regarding local specificafions for meeting requirements
relating to hi-visibility work wear. Heaning protection, fall protection, gloves, and respirators
must be wom as required by State and Federal regulations. (NOTE — Should there be a
discrepancy between the information contained on the web site and the information in
this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE
MACHINERY OR EQUIPMENT CLOSER THAN 25'-0" TO THE
NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR
BE STORED OR LEFT WITHIN 250 FEET OF ANY H
CROSSINGS OR TEMPORARY CONSTRUCTION CROSSIN

Y MATERIALS,
R LINE OF THE
MUST NOT
AT-GRADE

1.06.10  Machines or vehicles must not be lef

machines or equipment must be in gear with dKe?
bucket, they must be lowered to the groung
Rallway's Property must be left inoperald
Engineering Contractor Safety Ornie

with blade, pan or
ent left unattended on

- ovement. (See internet
mere detailed specifications)

onditions at the work site that would
water must meet all Federal, State

1.06.11 Workers must not create
interfere with water drainage. Any wo
and Local regulations.

1.06.12 Al power line wi
informed to the cogl rg.r b},r p

idered dangerous and of high voltage unless
b For all power lines the minimum clearance
uipment or load must be; 200 KV or below - 15 feet;
200 to 350 KV - 2 25feet 500 to 750 KV - 35 feet; and 750 to 1000

- 4_5 feet. W ca

1.07.01 excavating, the Contractor must determine whether any underground pipe
lines, electric wires, or cables, including fiber optic cable systems are present and located
within the Project work area. The Contractor must determine whether excavation on Railway’s
Property could cause damage to buried cables resulting in delay to Railway traffic and
disruption of service to users. Delays and disruptions to service may cause business
interruptions involving loss of revenue and profits. Before commencing excavation, the
Confractor must contact BNSF's Field Engineering Representative | ). All
underground and overhead wires will be considered HIGH VOLTAGE and dangerous until
verfiad with the company having ownership of the line. It is the Contractor's responsibility
to notify any other companies that have underground utilities in the area and arrange
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for the location of all underground wtilities before excavating.

1.07.02 The Contractor must cease all work and nofify the Railway immediately before
continuing excavation in the area if obstructions are encountered which do not appear on
drawings. If the obstruction is a utility and the owner of the utility can be identified, then the
Contractor must also notify the owner immediately. If there is any doubt about the location of
underground cables or lines of any kind, no work must be performed until the exact location
has been determined. There will be no exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance
regulations and, regardless of depth, must be shored where ther
structures or personnel.

applicable OSHA

1.07.04  Any excavations, holes or trenches on the Railway's P
guarded andlor protected when not being worked on. When leaving
and over wesekends, the areas must be secured and i it
Railway employees and other personnel who may be i the area are
protected from all hazards. All excavations m

1.08.01  If Contractor discovers an e, hazardous substance, petroleum or
other deleterious material, including ny non-containernzed commodity or
matenial, on or adjacentm Ra Iw:iy's Profic i any surface water, swamp, wetlands
; , Agreement, Confractor must immediately:
e CerMer at 1(800) 832-5452, of such discovery:
employees, subcontractors, agents andior third
ect to the release, including the taking of any
pact of such release.

(a) notify the Ralhuays ResWg
(b) take safeguards necessa
parties: and (c)

required to report certain injuries as a part of compliance with
ion (FRA) reporting requirements. Any personal injury sustained
e Contractor, subcontractor or Contractor's invitees while on the
Railway's ust be reported immediately (by phone mail if unable to contact in
person) to y's representative in charge of the project. The Non-Employee Personal
Injury Data Collection Form contained herain is to be completed and sent by Fax to the
Railway at 1(817) 352-7595 and to the Railway's Project Representative no later than the
close of shift on the date of the injury.

by an
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(If injuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automobilz
accident, ensure that appropriate information is obtzined, forms completed and that data entry personnel are aware that
injuries relate to that specific event )

Injured Person Type:
Paszenger on train (C) Non-emgloyee ()
|:| |:| (T, emp of amather radroad or, mor-SHEF am dnvoded i
oy i)

|:| Contractor, safety sensitive (F) |:| Contractor/nog

Trespasser (E) - to include hSSSEErS i d in ey rail grade crossing accidents who went around
or through gates

|:| Non-trespasser

|:| Non-trespasser (D) - to inchude highway
oo around or through gates

If train involved, Tral

Accident/Incident Reporting Center by:
Phone I-800-697-6736 or email to: Accident-Reporting.Center@BNSF.com

[fficer Providing Information:

(Name) (Employee NoJ {Phone #)

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS AND PROTECTED FROM
DISCLOSURE PURSLIANT TO 48 LL5.C. 20903 AND 83 U.5.C. 490
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

INFORMATIOR REBUIRED TO 8E COLLECTED PURSLIART TO FEDERAL REGULATION. IT SHOULD BE USED FOR COMPLIANCE WITH FEDERAL REEULATIONS ONLY AKD IT [S KOT
INTERDED TO PRESLIME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY

|. ccadent City/ 5t 1. Date Time:

County: 3. Temperature:

(if non BNSF lacatian]

Mile Post / Line Segment:

5 Drmwer's License No (and state) or ather 10:

33N {required):

B Mame {last, first, mi)

1. Address: ip:

8. Date of Birth

Fhene Number

B, Injury:

(.2, Laceration, &7 {12, Hamd, 2tc)

r Medical

13. Dr. Name Date:

14 Dr. Address
Street City: it

(=]
o

15. Hespital Mame:

I6. Hospital Address

Strest: City. 3t Ig:

I7. Dagrasis

EEPORT PREFARED TO COMPLY WITH FEDERAL ACCIDENT REFORTING REQUIREMENTS
AND PROTECTED FROM DISCLOSURE PURSUANT TO 4% U5.C. 20003 AND 83 U.5.C. 490
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EXHIBIT "C-1"

Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR

Railway File:

Agency Project:

e here](hereinafter called “Contractor”), has entered

" dated , 201, ["**Drafter's Note: insert
the date of the contract betilen the : 1d the Contractor here] with [Drafter's Note: insert the
name of the Agenc e pem@rmance of certain work in connection with the following

ject: ormance of such work will necessarily require Contractor to enter BNSF
RAILWAY CO inaftd lled "Railway") nght of way and property (hereinafter called "Railway

Property"). Th no work will be commenced within Railway Property until the Contractor
employead in work for [insert Agency name here] (i) executes and delivers to Railway an

Agreement in the form her (i) provides insurance of the coverage and limits specified in such Agreement
and Section 3 herein. reement is executed by a party who is not the Owner, General Partner, President
or Vice President of Contractor, Contractor must fumish evidence to Railway certifying that the signatory is
empowsred to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granfing permission to Contractor fo enter upon Railway Property and
as an inducement for such entry, Contractor, effective on the date of the Agreement, has agreed and does
hereby agree with Railway as follows:
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RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all judgments,
awards, claims, demands, and expenses (including attorneys’ fees), for injury or death to all persons,
including Railway's and Contractor's officers and employees, and for loss and damage to property
belonging to any person, ansing in any manner from Contractor's or any of Contractor's subcontractors’
acts or omissions or any work performed on or about Railway's property or ight-of-way. THE LIABILITY
ASSUMED BY CONTRACTOR WILL NOT BE AFFECTED BY THE FACT T IS AFACT, THAT THE
DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONE OR CONTRIBUTED TO BY
THE MEGLIGEMCE OF RAILWAY, ITS AGENTS, SERVANTS OR OTHERWISE,
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE P CAUSED BY THE
INTENSIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAIL

SUITS OR JUDGMENTS BROUGHT AGAINS FEDERAL EMPLOYEE'S
LIABILITY ACT, INCLUDING CLAIMS FOR § THE SAFETY APPLIANCE

settle all claims made against
actions of law or in equity bro y onany claim or cause of action ansing or growing out
umed by Contractor under this Agreement for which
y will give notice to Contractor, in writing, of the receipt
n Contractor must proceed to adjust and handle to a
conclusion such claims) of a suit being brought against Railway, Railway may forward
i r process in connection therewith to Contractor, and Contractor, at
end, adjust, or settle such suits and protect, indemnify, and save hamless
, Judgments, decrees, attorney's fees, costs, and expenses growing

nt to any such claims or suits.

In addition to any Other provision of this Agreement, in the event that all or any portion of this Article shall
be deemed to be inapplicable for any reason, including without limitation as a result of a decision of an
applicable court, legislative enactment or regulatory order, the parties agree that this Article shall be
interpreted as requiring Contractor to indemnify Railway to the fullest extent permitted by applicable law.
THROUGH THIS AGREEMENT THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO
INDEMNIFY RAILWAY FOR RAILWAY'S ACTS OF NEGLIGENCE.

It is mutually understood and agreed that the assumption of liabiliies and indemnification provided for in
this Agreement survive any termination of this Agreement.
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2) TERM

This Agreement is effective from the date of the Agreement until (i) the completion of the project set forth
herein, and (i) full and complete payment to Railway of any and all sums er amounts owing and
due hereunder.

3) INSURANCE

Contractor shall, at its sole cost and expense, procure and in duning
following insurance coverage:

of this Agreement the

A. Commercial General Liability insura
with a combined single limit of a mini
at least 54,000,000 but in no event
Coverage must be purch

e shall contain broad form contractual liability
000 each occurrence and an aggregate limit of
ount otherwise camed by the Contractor.
currence form or equivalent and include

This policy s
of insurance:

also contain the following endorsements, which shall be indicated on the certificate

+ The definition of insured contract shall be amended to remove any exclusion or other limitation
for any work being done within 50 feet of railroad property.

+ Waver of subrogation in favor of and acceptable to Railway.
+ Additional insured endorsement in favor of and acceptable to Railway.

+ Separation of insureds.
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+ The policy shall be primary and non-contnbuting with respect to any insurance carried by
Railway.

It is agreed that the workers’ compensation and employers” liability related exclusions in the
Commercial General Liability insurance policy(s) required herein are integded to apply to

employess of the policy holder and shall not apply to Railway emplo

B. Business Automobile Insurance. This ins
least $1,000,000 per occurrence, and ing

ined single limit of at
limited to the following:

+ DBodily injury and property da

+ Any and all vehicle ed, u

rsements or language, which shall be indicated on the

¢ The policy shall be primary and non-contnbuting with respect to any insurance carried by
Railway.

C. Workers Compensation and Employers Liability insurance including coverage for, but not limited to:

+ Contractor's statutory liability under the worker's compensation laws of the state(s) in which
the work is to be performed. If optional under State law, the insurance must cover all

employees anyway.
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+ Employers’ Liability (Part B) with limits of at least 5500,000 each accident, $500,000 by
disease palicy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be indicated on
the certificate of insurance:

+ Waiver of subrogation in favor of and acceptable to Rai

A. Railread Protective Liability insurance naming only
least $2,000,000 per occurrence and $6,000,000 in the
standard IS0 form CG 00 35 12 04 and includ

ith coverage of at
Must be issued on a

+ Endorsed to include the Pollug

+ Endorsed to include the Limit ollution Endorsement.

| Damage to Property” shall be endorsed to read: “means direct and
r damage to all property owned by any named insured and all property in
' care, custody, and control arising out of the acts or omissions of the
edtn the Declarations.

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if available) in
Railway's Blanket Railroad Protective Liability Insurance Paolicy.

Other Requirements:

Where allowable by law, all policies (applying to coverage listed abowve) shall contain no exclusion for
punitive damages.
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Contractor agrees to waive its right of recovery against Railway for all claims and suits against Railway.
In addition, its insurers, through the terms of the policy or policy endorsement, waive their right of
subrogation against Railway for all claims and suits. Contractor further waives its right of recovery, and
its insurers also waive their right of subrogation against Railway for loss of its owned or leased property
or property under Contractor's care, custody or control.

Allocated Loss Expense shall be in addition to all policy limits for cove referenced above.

Contractor is not allowed to self-insure without the prior written con i If granted by
Railway, any self-insured retention or other financial re ibili i ered directly by

Contractor in lieu of insurance. Any and all Railway liabi , in accordance with
the provisions of this Agreement, be covered by Co covered as if Contractor
elected not to include a deductible, self-insured sponsibility for claims.

Prior to commencing services, Cont Msh to Railway an acceptable cerfificate(s) of
insurance from an authorized represen j
amendments. The certificate should be di

0 CeriFocus
/0. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BMSF@certfocus.com
www certfocus.com

Contractor shall notify Raifway in writing at least 30 days prior to any cancellation, non-renewal,
substitution or material alteration.

Any insurance policy shall be written by a reputable insurance company acceptable to Railway or with a
current Best's Guide Rating of A- and Class VIl or better, and authorized to do business in the state(s) in
which the service is to be provided.
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If coverage is purchased on a “claims made” basis, Contractor hereby agrees to maintain coverage in
force for a minimum of three years after expiration, cancellation or termination of this Agreement.
Annually Contractor agrees to provide evidence of such coverage as required hereunder.

Contractor represents that this Agreement has been thoroughly revie v Contractor's insurance
coverage required

by this Agreement.

Mot more frequently than once every five years, Railway
coverage to reflect then-current nsk management p
practices in the insurance industry.

required insurance
ry and underwriting

If any portion of the operation is to be
subcontractor shall provide and maintain
an additional insured, and shall require
Railway to the same extent
release, defend and indemni

Contractor, Contractor shall require that the
ge(s) as set forth herein, naming Railway as
ctor shall release, defend and indemnify
s and conditions as Contractor is required to

Failure to provide evi
this Agreement immedi
operate as per of C

is section shall entitle, but not require, Railway to terminate
of a certificate that does not comply with this section shall not
"s obligations hereunder.

cluding, without limitation, seff-insurance) is obtained by Contractor shall not
be deemed to release glfliminish the liability of Contractor including, without limitation, liability under the
i ) this Agreement. Damages recoverable by Railway shall not be limited by the
amount of the required insurance coverage.

In the event of a claim or lawsuit involving Railway ansing out of this agreement, Contractor will make
available any required policy covenng such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the part of the
Contractor. Therefore, these provisions shall be enforceable and Contractor shall be bound thereby



bl £l bk P

regardless of whether or not indemnity provisions are determined to be enforceable in the jurisdiction in
which the work covered hereunder is performed.

For purposes of this section, Railway shall mean “Burlington Morthern Santa Fe LLC", "BNSF Railway
Company” and the subsidianes, successors, assigns and affiliates of each.

4) SALES AND OTHER TAXES

In the event applicable sales taxes of a state or
levied or assessed in connection with and dig
Railway ("Sales Taxes™), Railway shall be reSgge: 1 he Sales Taxes that Contractor
separately states on the invoice or other gl provided to Railway; provided, however, that
(1) nothing herein shall preclude Railway i thatever Sales Tax exemptions are applicable to
amounts Contractor bills Railway, (i) e responsible for all sales, use, excise,
consumption, services and oth all services, materials, equipment, supplies

or fidtures that Contractor an consume in the performance of this Agreement,
(iii) Contractor shall be responsib (together with any penalties, fines or interest thereon)
that Contractor fails tog ice or other billing documents provided to Railway or
fails to collect at the i itway of invoiced amounts (except where Railway claims a
Sales Tax exempfion) : shall be responsible for Sales Taxes (together with any
penalties, fines or inter ; WPhiractor fails to issue separate invoices for each state in which
Contracto Cvides services or, if applicable, transfers intangible rights to Railway.

shall provide Railway satisfactory evidence that all taxes (together with any
thereon) that Contractor is responsible to pay under this Agreement have been
is made against Contractor for Sales Taxes with respect to which Raibway may be
liable for under this Agreement, Contractor shall promptly notify Railway of such claim and provide
Railway copies of all comespondence received from the taxing authority. Railway shall have the right to
contest, protest, or claim a refund, in Railway’s own name, any Sales Taxes paid by Railway to Contractor
or for which Railway might otherwise be responsible for under this Agreement; provided, however, that if
Railway is not permitted by law to contest any such Sales Tax in its own name, Contractor shall, if
requested by Railway at Railway’'s sole cost and expense, contest in Contractor's own name the validity,
applicability or amount of such Sales Tax and allow Railway to control and conduct such contest.
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Railway retains the right to withhold from payments made under this Agreement amounts required to be
withheld under tax laws of any junisdiction. If Contractor is claiming a withholding exemption or a reduction
in the withholding rate of any jurisdiction on any payments under this Agreement, before any payments
are made (and in each succeeding period or year as required by law), Conftractor agrees to fumish to
Railway a properly completed exemption form prescribed by such junsdiction. Contractor shall be
responsible for any taxes, interest or penalties assessed against Railway with respect to withholding
taxes that Railway does not withhold from payments to Contractor.

EXHIBIT “C" CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisi
contained in the Agreement, and the Contractor Rg

ents and limitations
hibit “C" attached to the
all costs incurred for any
ulting from use, occupancy, or
Deontractors on or about the construction site.
ing Agreement or Private Crossing Agreement
jief), for any temporary crossing requested to

bligations, req

damages to Railway roadbed, tracks, and/or g
presence of its employees, representativ
Contractor shall execute a Temporary
( http-/iwwnw_bnsfcom/communities/fags/
aid in the construction of this Project, if ap)

TRAIN DELAY
Contractor is responsib ndemnifies and holds harmless Railway (including its affiliated
railway nts) for, from and against all damages arising from any unscheduled delay

which affects Railway's ability to fully utilize its equipment and to mest
obligations. Contractor will be billed, as further provided below, for the
loss of use of equipment, contractual loss of incentive pay and bonuses
resulting from train delays, whether caused by Contractor, or subcontractors,
ing work under this Agreement. Railway agrees that it will not perform any act

to unnacessanly Cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as
determined from Railway's records. Any disruption to train traffic may cause delays to multiple trains at
the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain, intermodal,
coal and freight trains operate under incentive/penalty contracts between Railway and its customer(s).
Under these amangements, if Railway dees not meet its contract service commitments, Railway may
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suffer loss of performance or incentive pay and/or be subject to penalty payments. Contractor is
responsible for any train performance and incentive penalties or other contractual economic losses
actually incurred by Railway which are attributable to a train delay caused by Contractor or its
subcontractors.

and confidential. In the
ation relevant to any train
in effect at the time
of train delay

The contractual relationship between Railway and its customers is propri
event of a train delay covered by this Agreement, Railway will share |
delay to the extent consistent with Railway confidentiality obligation
of performance by the Contractor hereunder will be used to calcu
pursuant to this agreement.

() weeks advance notice of the times and dateg : i . Railway and Contractor
will establish mutually agreeable work wi i i the right at any time to revise
or change the work windows due to train oper. 5. Railway will not be responsible
for any additional costs or expenses n i nge in work windows. Additional costs or
expenses resulting from a change in be accounted for in Contractor's expenses for
the project.

Contractor and subcontractors e, coordinate and conduct all Contractor's work so as

to not cause any del
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IN WITNESS WHEREQOF, each of the parties hereto has caused this Agreement to be executed by its duly
authonzed officer the day and year first above written.

SUPPLIER LEGAL NAME BNSF Railway Company

By

Printed Mame:

Title:

Contact Person:

Address:

City:

State: Aip;

Fax:

Phone:

E-mail:




SP00061_RR_CBRL (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 05-24-23
This Section requires
SP00170.)

(Use this when Coos Bay Rail Link is within project limits. The included

requirements and exhibits are for information and reference only. Do not make any
modifications to this document.)

COOS BAY RAIL LINK

The following Coos Bay Rail Link document is included in this project for information and
reference only. The actual document will be provided and executed by Coos Bay Rail Link.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the railway agreement according to 00170.01(e).

In addition, when railroad flagger services are required, the Agency will pay for the services
according to 00170.01(e).
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Eﬁr T Application To Access Railroad Property L‘E‘EEL ]

Pal o Cod Hu:r

Application Information

Appliction BssocEbed Fres
M Arrearrent 51, 100
Adoption of Exsting Semesmenk 51,300
Expedited Processine, wathin 10 business deys 51,000
EnEinesning Review Fee, if spphicable 51,730
Railroad Property Access and,or Qocupancy Assocabed Fees
Rizhk of Entry, Emited acoess for S0 cays 51,000
Grmde Orossing, FarmyResidential, minimum 15 feet 538 per fook
Grade Orossing, IndustrialCommendal, minimum 24 fest SES par fook
Track Leaass, Lassass bdaintminesd, mini mm 100 fe=t** near ook
Fipsline or Wireline ang=, rabe vares with of orossi Rate Scheduie"
Dutdoor Adwertisine. rabes waries with soe of 5 Sus Shedube"
Land Lease, per square fook, minimum 5500 per amnesment 5050

*For & ooemolebe list of mpobcable feas, please see the aument Oregon
i, portofoocsbay com. ¥ Addiboral rebe ool es b b e

H-u-rHut:idHul:,.nrincut

This is an applicabion to acoess Rsilrosd properhy. Applicak
Alow Up to S0 wesks for processing after sopbicats
processing. Expecited processing is mailabie for an i Bs cutlired above Enginesring Revies Fes will be
MMMUpmﬂlepctmlh'lmpudtn MaﬁrwmﬁllbcﬂmhmedennHﬂ:
information provided herein. Acoess and Execution of thet sgresmient and prior to sy socess

rapsiaed, Incompiste upnpl'-m:lu rray dHalll

OF CCUPENCY. J-::E:stnﬂu'imdpduuut'r'u : - - tlumﬂr'ﬁrmtedfnrusnedﬁcpupnmcmpﬂq
isup-u‘rrm'ﬂ'rtsh'ud.'utmd."m'ﬂtautd . mfnmi\d.ruﬁnﬁj.nm.pumr@'um“u'llnd
u.lml'!,'inmmdmn:it:tt:-u F e nse annuaiy.

MEw Irestalstions: Upon approval, hmuﬂ'&nmmrﬂmmmmmmaﬂym—mmn
i i 'nmcufutdq-utimlhﬁﬂx A.unimﬂﬂl'tr'ﬂaﬁmstnmumull
= & resulk of the insliabon. Plans for the proposed installstion shall be
M'D:uihfp‘u‘tﬂm‘sh\rﬁnﬁ Mdzt=rials and irstallstion sreto b= imstric
scoordance with ARERAA } mrn:ruimmt:fumﬁ:irmd.

A mirimum 5300 Crossing re cisposel fee will be mssesce should it beoome namssary for Reilrosd o ramove 8
Tossing dus to sEount deinquency stetus. Additional labor and squipment charges mey be smessed, Should the
lenidoramerusar desre reinstallation of the n'us:inE, it will b necessany to reapply. Fu.il.rl:t:-uhi-:lel:lllm: oroasisions of the
uﬂtmtiﬂ.dnﬁwluim:fmm:rjtdimuspmid:dfnrinﬂtuﬂun‘u‘rt,ﬁllrﬂuti\nmm
defirguency sabus.

Flemse Mofe: Contrachor orews are not permithed om Railroed andfor Port of Coos Bay property until & Right of Entry
Egresment has besn hally exeosted, folicwing the spproval of this spplication and enginesring review i applicable.
Contingent upon approval, crews are reguired to provide at beast five days sdvanoe notios to Railnosd prior to work being
conducted on Railrosd andfor Port of Cocs Bay property. Failure to provide the required notice will nessl in oontracton
TEws being trespacced off Coos Bay Rail Line snd,for Port of Cocs Bay property, nullifying amy previoushy exsouted Right of
Entry tigreement, and nesuliting in the forfeiture of ol eesociabed previously paid fees.

Ecknowhedged By: |Initiaks)

Anllrzas Progarsy Scoam Soplicwtion, Pags 1 Farm Pevasc 07500,2002




Section 1: General Appdicant Information. All applicants must compiets s section.

Marme of Bopican: FEIN or S5M:
Lorporsin Hame Sabe Inoerporsies:
Marmae of Contact: Emaill &ddrem:

lzlephone Mumber: I ax Hamizer:

Aplicant Physical &ddnma: Oty Rabw: Fig:
Aplicant Mallng Addeeus (il diferent) Oy ] P
Predmrmed Billing &ddrea { F diferent] Oy ] P
repmight Gelvery sddrewn | F different] Oty Tig:
Prefermed Courier: B rimr n - H

Section 2 General Agreement Information. AN this section

tpecfic Uracriptien of Agresment dncleds type of aprrement, o @ area or reade ey, nearmd oty losnlandmark, st

Peyuboal Addnm: of Agreement Location

Covanty: ad Mg ot LT Croasimg |EMLS] A2

Section 3: Adopt Exi ihis section to adopt an exsbng anres ment. Frowdess moch informration
s possibie. Do not kave boues blank, “M/ 4~ it not applicabie or “UME" iTunknown. Edsting sgreament must bein good
standing prior bo adoption. ng asresment is not available, & new agreement must be esmblishedl.  Subject to

Fairosd spproval. ] Check here if section i not applicbie and continue to next section.

Mame of Forme Leaes Ucenses former LeaesUcerses FEIM or S5N
Name of Fzrmer Loaes Lcenses Contacl: lommer Lessee/Licemer | elechene Harke:

Former LeasmefL iemer Maling Acddrma: Oty Sabe: Tig:

Former Lemne flicenes Bgresmant Mumbaer: Lriginal Date of dgremment E Hective Diate of Adoption

Changei by CondBion of Exbifing Agresmant [Le., charge i use, increass o decrsase il of lard wse, stc. I ne dhangm, ipedfy “None™}

Aaliroes Proparey Acoe Seplicrties, Fags o Farm Faviaset 0780072003




Section 4: Eoadway or Grade Crossing. Complets this sechon for sl agreements perkaning bo s roadwey or grace oossine,.
imduing installstion of @ new cossing, adoption of an exsting sgresment, or improvements to&n =dstng rosdemy. Do not
lasre Dowes biank, write “IAT i not spplicanie or “UNE” if unknonen. 1 construction activity is plannad, omplete Saction 3.
O rweck here it section is not applicable and continue o next section.

I'ype of Roadeey or Grade Crousing | Chede all Bt applyi:

I New O ewsting O Puniic Z Private

_] R=locwtion O Feoorestruckion O Wehick: Crossing T Pedestrian Crossing,
1 Pernlie] Fiomcwey O Contracior Crossing O Underpess T Cwerpass

1 Aecreatioral Crossing O Resigdential or Farm Crossing [ Commerdial or Industrisl Crossing

1 (Crtiar

Rosdway or Crouing Useges (Check all that sppiyvc

] Prssenger Cars 1| Pk Truacks ] Farm (Equipment 1 remwy Comstruction Equipment

1 vty

B of Trign Over CrosingFeadwary Par Dy B of Property Cheners CroadnglMoadsay W

Wighth of Crousding Mosdwing: Lerwth of Cronsing Hoadwarny - Croml b i rad]:

Distance from Canter of Readsay 1o Trsk Matarial b= bs Lesd

ate Aooma 1o Be Property

Location and Lemns/Licems Agreement Kumders of Aoplicant’s Exi

Section 5: Contractor Access and Right of Entry. - for any Comtractor Access within Railrosd Right
of Wy, Right of Entry asreements allow fior ligebsd aooed purposs fior S0 days. A minemum of foe (3] deys
advanos potice must be gyen bo Railroad pri X st o approwal Do mok beave boxes blank, weits “BA i
nint applicanie or “LIMET if uninown. Extension pinle for &n additional fee, se= OaTent Pt of Coos Bay b
schesisie online Bt W O 8 Hion is not applicable and continse bo next section..

ez the Purposs amd Meed for Aooma:

Dt the Manner ared Wsthod of Imita o Mall road Property:

Hoed Mams f Crossdng ks Withis a Public Rosd Bght-of -y Exhsting Lease/Licerma Agreement Humibers ot b Localion:
HMarrss =f Propecty Dwmer Telechome Huarker:

Marren of Contracioe: Teiechome Huarzer: Hame of Contad Fereen:
Contracter Phyuical Addrea: Oty Llate Ap

Anlroes Proparsy Soosm Ssplicrtien, Pags 3 Farm Feviasct 07002000




Section 6: UsefLease of Reilrosd Track. Complete this section for amy use or lease of Railnoad track, induding spurs,
sigings, andfor transioad fadiities. Do not lease bones blank, write “W/A" if not soplicable or “UNE™ if unknown.

O rec hars it section is not spplicable and confinue to next secticn.

Trieck 10 B Maintained By Lessee or Ralroad: Lard Lo Sascciated with Track |[Dimession and Square Footage|:
Purpoue of Uae
Wil track be wned for Tameort or viorage of Rasrdzus malesiald O Y= 1 Mo

It yes, mdditional informmeticn will be requined induding but ot limited to: comtsinment plan, SO5 for all meterisls, training
and transicad procedures, and,or other permits & required. Subject to Reiroad spprovel.

Eatimuted Lenath of Trach Uss: Estirrated Term of Trach Uss:

Section 7: Wireline or Pipeline Crossing. Complete this section for any i or maintenance of =dsting
wirelire= or pipeline crossinegs. Do nok l=ave bowes blank, weites “M7A™ i rot apeli I Lkt
T reeck hers it section is not spplicable and confinue to next secticn.

Damecriize the Manner ard Wethod of Imtalation on Ballroed Popery:

e d Type of Wirs: I'otal Length/Ubtanos of Wire: Ay b of Wire Croasing Trach:

ASC ar DT ‘yelape: Mumier of Cendaciorn:
Haght of #ine Supports T'rps =f Wirn fusporta: Falum Dmadd Enchic
Wiire Halght ot 80X Sap In Spena ot &0 mber of Folex Datanon from Pole to Track:

Urderground Eeamement Maberal: #1 & Thickmess of Casirg: Sire & Kumiber of Rnerducis

Dapth from Base of Rail to L h Mot Benmath Treds: Length in Acadway Ditchn

Section B: Land Lease, Outd rtising, or rther InstaliationfUse. Cormplete this sechon for land leases, outdpor
advartisine, or =y obher use not speofar i previous sactions. Do mok e Dones blank, weibe “RA i not
applicanie or “UNE" i Unkrowwn. Fess for anmy Faiload scoEss OF coOCUpEnCy Nt spacifiad within the curment Port of Coos Eay
rate schedule, svmilatie online at wanw portofooostey com, 'will be reviewsd and rate guoted on an indusial besis.

[ ek heere if s=ction is not appliceble and conginue to next seckion.

Lameerize the Purpose of Lease [ Chech all hat applyi:

] Land Bemutifiation [ Lend Culkhvabion ] Sapitic Dr-a.ira_:;e ] Diurhdoor ﬁ.n:-.l:'ti.:rﬁ
] th-:m-:in;F'l-un'-:rr"u ] '.'.'eiE'r. Somles _ Owarheard Cormveyor

— [Cptier

Shrmof Land Lewes [Bimemdons and Total Squans Footags|: Cimemibons of Cutdoor Adverthing San

Damecrfizn the Manner ard Wethod of Imtalation on Ballroed Poperty:

Anlroas Frogeroy Scosm Soplicesion, Fags & Farm Reviasd 078002002




Section 3: Applicant Acknowledgement. All applicnts must complete this secion.

Bi:f.i-ETEh.I'I! below, mnobicant Bk riwiecpes they heave read and understand the solicies mnd procedures oardtmnes RerEn
ﬁ.|:u|:-li|:u'rt1'|.r|:h=r n:tr-:ﬂ.'lt:ﬁutrtirrwuﬁm |:rr-:l'.|1|:|u:| ruinistEm'ducmrmmﬂ':huturﬂﬁrtn:mt:F.
Printed Hame: B

rigrature: [ §F S

O Check hers for expedited processing and be sure to induds the sppropriats payment.

Soplication |'e-=|=] are roeenefiundaisie and e st the me of uppli-:utinn. Bllowy wp o sin wesks for |:|-r-:-:=.'ir5 u'l'l:-:ra.ppil:uﬁm
mq;]m-.-: sear recerved, Eup-n-:l"tl:l:l Fd'-:cu.irﬁ is aymilanls fior an sdditional fe= and should be indiorted aboys EnE'naen'rE
Ry Fass will b detarmined based uson the sotental for imp-u-:l:tcl Railroad |:||:|u"u1:|'

Senal completed mpoiortion, along with certifiote of geneml I'ul:u&lrlnm 3 Dz plans, nmrﬁs deds or
lezal doosmentzkion pr-:!nn.;_pr-:!:u-l."r CwmErship to g
shiould De girscted to Bis amail sddnass.

The |'-:II-:-'.'||'ric-I tabl= indudes example uppi'-:.:k.i-:lu Bnic 0] sartions thet must be ompleted. This iabils does mot
indude ullp-nssibl-: Bp ications and is inkendad as indonr i pmpiste aﬁ:h:u'hl:ms m-ll'lrn\:|zl'.|:,-|:-|'|:|-|:|::5'l'|._5'r Duestions
rezmnding this applicstion shoukd b= dinected tndes =eil 2 v

Furpase of Applicetion Compieie These Sactions
Contractor Aocess or RiEteat Bty .. 00 . e 1239
Adopt Ell:iFh—I'E.ﬁ_:;I"E'I! i

Irstalistion of Hew Rosd

Doz Lise Cinily, Dix Mot Wirite Below This Line.

Azplication Recetend Oate: Apelicable Fees Pald Oabe:

Expedited Froceaing? T Yoy, due dale: O N Engineering Pevies Meededi O yem T Mo
Staff Commanti:

Agplication b 0 Approwed [ Duanied Agreement Hurker Ruigred

Rairosd Progery dooss docdioasion, FPaps 5 Farm Feevaes: 07800 5102



SP00062_RR_CORP (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 05-24-23
This Section requires
SP00170.)

(Use this when Central Oregon & Pacific Railroad is within project limits. The included
agreement, exhibits, and application are for information and reference only. Do not
make any modifications to this document.)

CENTRAL OREGON & PACIFIC RAILROAD

Application for Contractors Access/Occupancy on Railroad Property

The following Central Oregon & Pacific Railroad agreement and exhibits are included in this
Project for information and reference only. The actual Application for Contractors

Access/Occupancy on Railroad Property will be provided and executed by the Central
Oregon & Pacific Railroad.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the railway agreement according to 00170.01(e).

In addition, when Railroad flagger services are required, the Agency will pay for the services
according to 00170.01(e).



Right of Entry Application - 1.5.2021

Genesee & Wyoming Railroad Services, Inc.
Real Estate Department, 13901 Sutron Park Dr., 5, Suite 270, Jacksonville, FL 32224
Contractors Access/Occupancy on Railroad Property
[ Check box if Contractor unknown at this time {this form will need fo be completed

with contractor information and submifted prior to any work once bid process j5 complefe)

Incompiete or Inaccurate Information will delay application reque.
Section 1 - Applicant Data

Complete Legal Hame of
Applicant to appear on License
Agreement:

Applicant Mailing Address:

Applicant Overnight Address:

] corporat ] partne:
Type of Entity: .
| Municipaity [

If other please explain:

State of Incorporation or
Parinership:

Contact during Application Proces

Name:

Contact
Telephone

- Location Data

Railroad Name: Estimated Start Date

Reason for extension

Specify the of time beyond 80
is reguired: days
Nearest City: State:

REQUIRED: Latit
[{Convert to Decimal Foermat)
(ex 12.3456789/-64.101112):

Address of
proposed
worksite:

Page 1of @






Right of Entry Application - 1.5.2021

Railroad
Subdivision - if USs DOT/AAR Crossing Number - if
known available

Section 3 - Existing Agreement Data

Is there an Existing Agreement at this Location which will be affected by this Request?
[ ves [ Mo If YES, List Agreement Mumber({s):

Will facility be exclusively used by Applicant? "] Yes (] Mo

If ¥YES. List Name of Lessee:

Describe the complete scope of work on or around Railroad property (R

Section 4 - Department g8

Is this installation associated
with a Department of 1 ves |
Transportation project?

If Yes, complete the following:

D.0.T. Contract
Mumber:

D.0.T. Contact
Information:

Address:

City: Zip Code:

Phone Numbe Email Address

items to note when completing the application:

included - check payable to specific railroad

credit card a completed signed credit card release is included - only Visa, MasterCard or

an be accepted - US Roads only

Applications can be emailed with a copy of the check in order to start the approval process. Only the check for
the doc prep fees needs o be mailed or overnighted when the complete application packet is emailed. Include
a copy of the application fo make sure the payment is matched to the commect project.

When refurning the signed agreement and proof of insurance for final review and execution please
2llow 2-3 weeks prior fo the starf of work. Once all required fees are paid and documentation in place
the agreement must go through an approval process before it can be finalized.

O
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Right of Entry Application - 1.5.2021
Section 5 - Insurance Requirements - US Roads
Ingurance Requirements prior to any construction project - Both the Liility Owner and the Confractor

completing installation are required to provide proof of current Commercial General Liability Insurance. Prior to
construction the Contractor is required to provide current proof of Railroad Protective Liability Insurance.

General Liability insurance must meet the minimum requirements of $32M per occurrence a
the terms of the written contract.

Automobile Insurance must meet the minimum reguirements of $1M bedily injury and
OCCUITENCE.

The General Liability certificate iz required to show proof of CG2417 or its
Railroads)

$6M aggregate per

General Liability, Automobile Liability and Umbrella/Excess Liability pro
certificate holder and any other party{ies) specified in or required i named insured and
the certificate holder.

Where applicable and permitted by law, all policies inclug 3 i ubrogation endorsement

Prior to Consfruction or any access within 50" oTjls g i Certificate of Railroad Protective Liability

ingurance {[RPL) which shows the_specific RailroadWe B If the Contractor does not carry a policy of
Railroad Protective Liability insurance, {§ X

palicy shall be endorsed to provide Waiver of Subrogation in

minimum limits of Five Million Dollars ($5,000,000) per occurrence
jonal insured per written contract. Such policy shall be endorsed to provide
Pertificate holder per written contract.
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Right of Entry Application - 1.5.2021

Section 6 - Insurance requirements - Canadian Roads

Imsurance Requirements prior to any construction project - Both the LHility Owner and the Confractor
completing installation are required to provide proof of current Commercial General Liability Insurance.

General Liability insurance must meet the minimum requirements of 32M per occurrence and $2M aggregate per
the terms of the written contract.

Automobile Insurance must meet the minimum reqguirements of $1M bodily injury and p;
cccurmence.

Where applicable, the General Liability cerlificate is required to show proof of CG2
(Confractual Liakility Railroads)

Evidence of Workers Compensation must be provided on cerificate and meet the mi
Certificate Holder naming (specified Rairoad) *Specified Railroad names can be found

damage per

installation, i Wrision necessitated by the installation. Applicant further agrees to assume all
liakility for a

This section must be ¢ eted in full, signed and dated prior to submittal to the Real Estate
Department for 0. Unsigned applications, incomplete or inaccurate Information will delay
application request and may incur additional fees.

Date: Signature:
Phone Mumber Printed Mannse
Fax Number: Title:
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Right of Entry Application - 1.5.2021

Piease make check payable to the specific Railroad where proposed work is to occur. A list of Genesees &
Wyoming, Inc. subsidiary railroads can be found at: www.gwir_com . W-9 information available upon request.

Mail the application for proposed project, along with the applicable non-refundable fee(s) in U.5. Funds
(Canadian Applicants please pay all fee in Canadian Funds plus HST]) to:
Geneses & Wyoming Railroad Services, Inc.
Attn: Real Estate Department
13901 Sutton Park Dr. 5., Suite 270
Jacksonville, FL 32224

In order for the application to be complete ALL reguired details pertimant to
be completed in full and submitted along with the following fees!

# of Copies  Amount Dus Description

stallation must

u| 1 $1.750 Engineer review fee, pl i 0s, nc 17. Larger

Completed Cont cation and Fee
M 1 21,750 required with SlFapplicy 5 contractor is unknown

ents are made, applications received without

$3,500 peessed until receipt of payment. This could
e processing of your request,
Standard Application processi i g weeks. PLEASE READ IN FULL -

"Expedited processing” is availalng i e the'Wocessing time to between 1-2 weeks at
an additional cost of $2,500. PLEASYES W C SUBMITTING EXPEDITE FEE: For ail
expedited requesis the - ed must meet engineering specifications and
be approved in order fo ' 1 ent[ 5) to be forwarded to the applicant for signature
within 2 weeks from rece i mation and full payment of required fees. ltis

tion and plans submitted that do not meeting

Use a delay in the processing of expedited request and the two
week guar es if revisions are required to be made by the applicant in order for
i or engineering to approve the request.

The exp i application does not apply to the final review and execution

ess. Once a signed agreement has been received and ALL required
fees and insurance has submitted the agreement(s) is(are) forwarded for final review by a VP
of Real Estate, L4 he signatory for the Railroad. This final review and execution process
can take up to 2 weeks from receipt of all required documentation and fees. This part of the
agreement process cannot be expedited.
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Right of Entry Application - 1.5.2021

At this time we are unable to expedite requests for the installation of new private grade
crossings, industrial track agreements, and track leases. The process for these requests varies
somewhat from the review and approval process for new utilities and takes a little longer to secure
all required approvals.

Entering or working on_the railroad right of way or any other railroad property without the
permission of the railroad is trespassing and illegal. Violators risl the possibility of
serious, even fatal injury and will be prosecuted,
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SP00066_RR_PNWR (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 05-24-23
This Section requires
SP00170.)

(Use this when Portland & Western Railroad Company is within project limits. The
included agreements and exhibits are for information and reference only. Do not make
any modifications to this document.)

PORTLAND & WESTERN RAILROAD COMPANY

Contractors Access/Occupancy on Railroad Property

The following Portland & Western Railroad Company agreements and exhibits are included
in this Project for information and reference only. The actual Contractors Access/Occupancy

on Railroad Property will be provided and executed by the Portland & Western Railroad
Company.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the railway agreement according to 00170.01(e).

In addition, when Railroad flagger services are required, the Agency will pay for the services
according to 00170.01(e).



Right of Entry Application - 1.5.2021

Genesee & Wyoming Railroad Services, Inc.
Real Estate Department, 13901 Sutron Park Dr., 5, Suite 270, Jacksonville, FL 32224
Contractors Access/Occupancy on Railroad Property
[ Check box if Contractor unknown at this time {this form will need fo be completed

with contractor information and submifted prior to any work once bid process j5 complefe)

Incompiete or Inaccurate Information will delay application reque.
Section 1 - Applicant Data

Complete Legal Hame of
Applicant to appear on License
Agreement:

Applicant Mailing Address:

Applicant Overnight Address:

] corporat ] partne:
Type of Entity: .
| Municipaity [

If other please explain:

State of Incorporation or
Parinership:

Contact during Application Proces

Name:

Contact
Telephone

- Location Data

Railroad Name: Estimated Start Date

Reason for extension

Specify the of time beyond 80
is reguired: days
Nearest City: State:

REQUIRED: Latit
[{Convert to Decimal Foermat)
(ex 12.3456789/-64.101112):

Address of
proposed
worksite:
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Right of Entry Application - 1.5.2021

Railroad
Subdivision - if USs DOT/AAR Crossing Number - if
known available

Section 3 - Existing Agreement Data

Is there an Existing Agreement at this Location which will be affected by this Request?
[ ves [ Mo If YES, List Agreement Mumber({s):

Will facility be exclusively used by Applicant? "] Yes (] Mo

If ¥YES. List Name of Lessee:

Describe the complete scope of work on or around Railroad property (R

Section 4 - Department g8

Is this installation associated
with a Department of 1 ves |
Transportation project?

If Yes, complete the following:

D.0.T. Contract
Mumber:

D.0.T. Contact
Information:

Address:

City: Zip Code:

Phone Numbe Email Address

items to note when completing the application:

included - check payable to specific railroad

credit card a completed signed credit card release is included - only Visa, MasterCard or

an be accepted - US Roads only

Applications can be emailed with a copy of the check in order to start the approval process. Only the check for
the doc prep fees needs o be mailed or overnighted when the complete application packet is emailed. Include
a copy of the application fo make sure the payment is matched to the commect project.

When refurning the signed agreement and proof of insurance for final review and execution please
2llow 2-3 weeks prior fo the starf of work. Once all required fees are paid and documentation in place
the agreement must go through an approval process before it can be finalized.

O
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Right of Entry Application - 1.5.2021
Section 5 - Insurance Requirements - US Roads
Ingurance Requirements prior to any construction project - Both the Liility Owner and the Confractor

completing installation are required to provide proof of current Commercial General Liability Insurance. Prior to
construction the Contractor is required to provide current proof of Railroad Protective Liability Insurance.

General Liability insurance must meet the minimum requirements of $32M per occurrence a
the terms of the written contract.

Automobile Insurance must meet the minimum reguirements of $1M bedily injury and
OCCUITENCE.

The General Liability certificate iz required to show proof of CG2417 or its
Railroads)

$6M aggregate per

General Liability, Automobile Liability and Umbrella/Excess Liability pro
certificate holder and any other party{ies) specified in or required i named insured and
the certificate holder.

Where applicable and permitted by law, all policies inclug 3 i ubrogation endorsement

Prior to Consfruction or any access within 50" oTjls g i Certificate of Railroad Protective Liability

ingurance {[RPL) which shows the_specific RailroadWe B If the Contractor does not carry a policy of
Railroad Protective Liability insurance, {§ X

palicy shall be endorsed to provide Waiver of Subrogation in

minimum limits of Five Million Dollars ($5,000,000) per occurrence
jonal insured per written contract. Such policy shall be endorsed to provide
Pertificate holder per written contract.
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Right of Entry Application - 1.5.2021

Section 6 - Insurance requirements - Canadian Roads

Imsurance Requirements prior to any construction project - Both the LHility Owner and the Confractor
completing installation are required to provide proof of current Commercial General Liability Insurance.

General Liability insurance must meet the minimum requirements of 32M per occurrence and $2M aggregate per
the terms of the written contract.

Automobile Insurance must meet the minimum reqguirements of $1M bodily injury and p;
cccurmence.

Where applicable, the General Liability cerlificate is required to show proof of CG2
(Confractual Liakility Railroads)

Evidence of Workers Compensation must be provided on cerificate and meet the mi
Certificate Holder naming (specified Rairoad) *Specified Railroad names can be found

damage per

installation, i Wrision necessitated by the installation. Applicant further agrees to assume all
liakility for a

This section must be ¢ eted in full, signed and dated prior to submittal to the Real Estate
Department for 0. Unsigned applications, incomplete or inaccurate Information will delay
application request and may incur additional fees.

Date: Signature:
Phone Mumber Printed Mannse
Fax Number: Title:
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Right of Entry Application - 1.5.2021

Piease make check payable to the specific Railroad where proposed work is to occur. A list of Genesees &
Wyoming, Inc. subsidiary railroads can be found at: www.gwir_com . W-9 information available upon request.

Mail the application for proposed project, along with the applicable non-refundable fee(s) in U.5. Funds
(Canadian Applicants please pay all fee in Canadian Funds plus HST]) to:
Geneses & Wyoming Railroad Services, Inc.
Attn: Real Estate Department
13901 Sutton Park Dr. 5., Suite 270
Jacksonville, FL 32224

In order for the application to be complete ALL reguired details pertimant to
be completed in full and submitted along with the following fees!

# of Copies  Amount Dus Description

stallation must

u| 1 $1.750 Engineer review fee, pl i 0s, nc 17. Larger

Completed Cont cation and Fee
M 1 21,750 required with SlFapplicy 5 contractor is unknown

ents are made, applications received without

$3,500 peessed until receipt of payment. This could
e processing of your request,
Standard Application processi i g weeks. PLEASE READ IN FULL -

"Expedited processing” is availalng i e the'Wocessing time to between 1-2 weeks at
an additional cost of $2,500. PLEASYES W C SUBMITTING EXPEDITE FEE: For ail
expedited requesis the - ed must meet engineering specifications and
be approved in order fo ' 1 ent[ 5) to be forwarded to the applicant for signature
within 2 weeks from rece i mation and full payment of required fees. ltis

tion and plans submitted that do not meeting

Use a delay in the processing of expedited request and the two
week guar es if revisions are required to be made by the applicant in order for
i or engineering to approve the request.

The exp i application does not apply to the final review and execution

ess. Once a signed agreement has been received and ALL required
fees and insurance has submitted the agreement(s) is(are) forwarded for final review by a VP
of Real Estate, L4 he signatory for the Railroad. This final review and execution process
can take up to 2 weeks from receipt of all required documentation and fees. This part of the
agreement process cannot be expedited.
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Right of Entry Application - 1.5.2021

At this time we are unable to expedite requests for the installation of new private grade
crossings, industrial track agreements, and track leases. The process for these requests varies
somewhat from the review and approval process for new utilities and takes a little longer to secure
all required approvals.

Entering or working on_the railroad right of way or any other railroad property without the
permission of the railroad is trespassing and illegal. Violators risl the possibility of
serious, even fatal injury and will be prosecuted,
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SP00068_RR_UPRR (Special Provisions for the 2024 Book)
(Bidding on or after: 05-01-24
Last updated: 02-05-24
This Section requires
SP00170 and SP00223.)

(Use this when Union Pacific Railroad Company is within project limits. The
included agreement and exhibits are for information and reference only. Do not
make any modifications to this document.)

UNION PACIFIC RAILROAD COMPANY

Contractor's Right of Entry Agreement
Exhibit B
Exhibit C
Exhibit D

The following Union Pacific Railroad Company agreements and exhibits are included in this
Project for information and reference only. The actual Contractor's Right of Entry Agreement
with Exhibit B, Exhibit C, and Exhibit D will be provided and executed by the Union Pacific
Railroad Company.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the Railroad agreement according to 00170.01(e).

When Railroad flagger services are required, the Contractor shall provide Railroad flagger
services from a vendor on Union Pacific’s approved third party list of Railroad flagger vendors
according to 00223.35.



Confractor's Right of Entry Public
Projects Form Approved 02/08/2022

CONTRACTOR'S
RIGHT OF ENTRY AGREEMENT

THIS AGREEMENT iz made and entered into as of the day of ,

20 , by and between UNION PACIFIC RAILROAD COMPANY | a Delaware corporation ("Railroad”); and
a corporation

("Contractor”).

RECITALS:

Contractor has been hired by to
perform work relating to (the “Work™)
with all or a portion of such Work to be perfiormed on properly of Railroad in the vicinity of Railroad's Milepost

on Railroad's [Subdivision or Branch] [at or near DOT No.
located at or near ,in County, State of ,

ibit A, attached hereto and hersby
between Railroad

as such location is in the general location shown on the print marked
made a part hereof, which Work is the subject of a contract dated
and .

Railroad is willing to permit Contractor to perform the glork desc we at the location described
above subject to the terms and conditions contained in this ent

AGREEMENT:

NOW, THEREFORE, it iz mutually agresd n Railroad and Contractor, as follows:

ARTICLE 1 - DEFINITION OF CONTRAC

iz agreement to Contractor shall include Contractor's
loyees, and others acting under itz or their authority. For
(defined below) hired by Contractor is a subcontractor of
ned term Contractor pursuant to the foregoing sentence.

For purposes of this agreeme:
contractors, subcontractors, officers,
purposes of clarity, Contractor agrees
Contractor and therefore incl the

ARTICLE 2 - RIGHT GRA E.

Railroad hereby grants t ctor the right, during the term hersinafter stated and upon and subject
to each and all of the terms, provisions and conditions herein contained, to enter upon and have ingress to and
egress from the property described in the Recitals for the purpose of performing the Work descrbed in the
Recitals above. The nght heregin granted to Confractor is limited to those poriions of Railroad's property
specifically described herein, or as designated by the Railroad Representative named in Article 4.

ARTICLE 3 - TERMS AND CONDITIONS CONTAIMED IM EXHIBITS B AND C.

The terms and conditions contained in Exhibit B and Exhibit C, attached hereto, are hersby made a
part of this agreement.



ARTICLE 4 - ALL EXPENSES TO BE BORKNE BY CONTRACTOR: RAILROAD REPRESENTATIVE.

A, Contractor shall bear any and all costs and expenses associated with any Work performed by
Contractor (including without limitation any CIC), or any costs or expenses incurred by Railroad relating to this
agreement.

B. Contractor shall coordinate all of its Work with the following Railroad representative or his or her
duly authorized representative (the "Railroad Representative™):

C. Confractor, at its own expense, shall adequately police and supervise all Work to be performed
by Contractor and shall ensure that such Work is performed in a safe r as set forth in Section 7 of Exhibit
B. The responsibility of Contractor for safe conduct and adequate polj pervision of Contractor's Work
shall not be lessensd or otherwize affected by Railroad's approval of spegifications involving the Work,
or by Railmad's collaboration in performance of any Work, or by the p the Work site of a Railrcad
Representative, or by compliance by Contractor with any ests or endations made by Railroad
Representative.

ARTICLE 5- SCHEDULE OF WORK ON A MOMNT.

and continue until thiz agreement is termigig ged in this agreement or until the Contractor has
completed all Work on Railroad's property.

A, The grant of ri
continue until
Contractor has completed i
Railroad Representative in writing w

e to Contractor shall commence on the date of this agreement, and

, unless sooner terminated as herein provided, or at such time as
d's property, whichever is earlier. Contractor agrees to nofify the
t has completed its Work on Railroad’s property.

B. Thiz agreement may be terminated by either party on ten (10) days written notice to the other
party.

ARTICLE Y - CERTIFICATE OF INSURANCE.

A, Before commencing any Work and throughout the entire term of this Agreement, Contractor, at
itz expense, ghall procure and maintain in full force and effect the types and minimum limits of insurance specified
in Exhibit C of this agreement and require each of its subcontractors to include the insurance endorsements as
required under Section 12 of Exhibit B of this agreement.

B. Mat more frequently than once every two (2) years, Railroad may reasonably modify the required
ingurance coverage to reflect then-current risk management practices in the railroad industry and underwriting
practices in the insurance industry.

C. Upon request of Railroad, Contractor shall provide to Railroad a cerfificate issued by its insurance

2



cammier evidencing the insurance coverage required under Exhibit B.

D. Contractor underastands and accepts that the terms of this Article are wholly separate from and
independent of the terma of any indemnity provisions contained in this Agreement.

D. Upon request of Railroad, insurance comespondence, binders, policies, cerificates and
endorsements shall be sent to:

Union Pacific Railroad Comipany

[Inz=rt mailing address]

Afin;
Folder Mo.

ARTICLE 8 - PRECONSTRUCTION MEETING.

If the Work to be performed by the Contractor will imeolve the R d ding any flagging protection
{or if a CIC iz approved to provide flagging protection pursuggt to the te forth herein) and/or there is
separate work to be performed by the Railroad, the Contracto o work shall commence until the
Railroad and Contractor participate in a preconstruction agging procedures and coordination
of work activities of the Contractor and the Railroad (; licable.)

At the request of Railroad, Contracto o Railrcad's property any employes of Contractor
who fails to conform to the |n5t|1.|c1.|ons of the: \"1 . enresentative in connection with the Work on Railroad’s
property, and any right of Contractor . &d until such removal has cccurred. Contractor shall

indemnify Railroad against any claims e removal of any such employee from Railroad's property.

thi= agreement, Contractor shall pay to Railroad One Thousand
imburzement for clerical, administrative and handling expenszes in
greement.

Twenty Five Dollars {$1,025.
connection with the processing

ARTICLE 11. CROSSINGS: COMPLIANCE WITH MUTCD AND FRA GUIDELINES.

A, Mo additional vehicular crozsings (including temporary haul roads) or pedestrian crossings over
Railroad's trackage shall be installed or used by Contractor without the prior written permission of Railroad.

B. Any permanent or temporary changes, including temporary traffic control, to crossings must
conform to the Manual of Uniform Trafic Control Devices (MUTCD) and any applicable Federal Railroad
Administration rules, regulations and guidelines, and must be reviewed by the Railroad prior to any changes
being implemented. In the event the Railroad is found to be out of compliance with federal safety regulations
due to the Contractor's modifications, negligence, or any other reason ariging from the Contractor's presence on
the Railroad’s property, the Contractor agrees to assume liahbility for any civil penalties imposed upon the
Railroad for such noncompliance.



ARTICLE 12.- EXPLOSIVES.

Explosives or other highly flammable substances shall not be stored or used on Railroad's property
without the prior written approval of Railroad.

IH WITHESS WHEREOF, the parties hereto have duly executed this agreement in duplicate as of the
date first herein written.
UNION PACIFIC RAILROAD COMPANY

By:

Title:

ontractor)




EXHIBIT A
To
CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

Exhibit A will be a print showing the general location of the work site.

X



EXHIBIT B
To
CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

Section 1. HOTICE OF COMMENCEMENT OF WORK - RAILROAD FLAGGING - PRIVATE FLAGGING.

A, Contractor agrees to notify the Railroad Representative at least ten (10) working days in advance
of Contractor commencing its Work and at least thirty (30) working days in advance of proposed performance of
amy Waork by Contractor in which any person or equipment will be within twenty-five (25) feet of any track, or will
ke near enough to any track that any equipment extension (such as, but not imited to, a crane boom) will reach
to within twenty-five (25) feet of any track.

B. Mo work of any kind shall be performed, and no person, eguipment, machinery, tool{s),
miaterial{s), vehicle{s), or thing(s}) shall be located, operated, placed, or stoged within twenty-five (235) feet of any
of Railroad’s track(s) at any time, for any reason, unless and until a Rgjad approved flagman is provided to
watch for trains. Upon receipt of such thirty (30)-day notice, the Rgj resentative will determine and

inform Contractor whether a flagman need be present and whether r negds to implement any special
protective or safety measures.

C. Contractor shall be permmitted to hire a privgte rform flagging or other special
protective or safety measures (such private contractor nown in the railroad industry as a
3 in concert with Railread providing such
i pprn'.-*al shall be in Railroad's sole and absolute
" |C pursuant to the preceding sentence, Contractor

'Mgfollowing items, as determined in all respects in
ird-party performing the role of CIC; {ii) the scope
ved CIC; and (iii) any other terms and conditions
agging or other apecial protective or safety measures
solely responsible for (and shall timely pay such CIC for)

services, subject to prior written approval by Railr
dizcretion. If Railroad agrees to permit Contractor &
shall obtain Railroad's pricr approval in writing for

Railroad's sole and absolute discretion: (i) t i
of the services to be performed for the proj
goveming such services to be provid
are performed by an approved CIC, C
itz services. Railroad reserves the rig

| lal protective or safety measures are performed by employees of
Railroad and/or any contractor of Railgghd, Railroad will bill Contractor for such expenses incurred by Railroad,
unless Railroad and a federal, local govermmmental entity have agreed that Railrocad is to bill such
expenses to the federal, state or local governmental entity. If Railroad will be sending the bills to Contractor,
Contractor ghall pay such bills within thirty (30) days of Contractor's receipt of billing.

E. If any flagging or other special protective or safety measures are performed by Railroad or a CIC,
Contractor agrees that Contractor is not relieved of any of its responsibilities or liabilities set forth in this
agreement.

F. The provisions set forth in this subsection are only applicable for Flagging Services performed by
employees of Railroad: the rate of pay per hour for each flagman will be the prevailing hourly rate in effect foran
eight-hour day for the class of flagmen used during regularly assigned hours and overtime in accordance with
labor agreements and schedules in effect at the time the Work is performed. In addition to the cost of such labor,
a composite charge for vacation, holiday, health and welfare, supplemental sickness, Railroad Retirement and
unemployment compensation, supplemental pension, Employees Liability and Property Damage and
Administration will be included, computed on actual payrcll. The composite charge will be the prevailing
composite charge in effect at the time the Work is perfformed.  One and cne-half imes the current hourly rate is

1



paid for overtime, Saturdays and Sundays, and two and one-half times current hourly rate for holidays. Wage
rates are subject to change, at any time, by law or by agreement between Railroad and its employees, and may
be retroactive as a result of negotiations or a ruling of an authorzed governmental agency. Additional charges
on labor are also subject to change. If the wage rate or additional charges are changed, Contractor (or the
govemmental entity, as applicable) shall pay on the basis of the new rates and charges. If flagging is performed
by Railroad, reimbursement to Railroad will be required covering the full eight-hour day during which any flagman
iz furnished, unless the flagman can be assigned to other Railroad work during a portion of such day, in which
event reimbursement will not ke required for the portion of the day during which the flagman is engaged in other
Railroad work. Reimbursement will also be required for any day not actually worked by the flagman following
the flagman's assignment to work on the project for which Railroad iz required to pay the flagman and which
could not reasonably be avoided by Railroad by assignment of such flagman to other work, even though
Contractor may not be working during such time. When it becomes necessary for Railroad to bulletin and assign
an employee to a flagging position in compliance with union collective bargaining agreements, Contractor must
provide Railroad a minimum of five (5) days notice prior to the cessation of the need for a flagman. I five (5)
days notice of cesaation is not given, Contractor will still be required to pay flagging charges for the five (5) day
notice pericd required by union agreement to be given to the employee, n though flagging is not required for
that period. An additional thirty (30) days notice must then be given i if flagging services are needed
again after such five-day cessation notice has been given to Railroad?

Section 2. LIMITATION AND SUBORDINATION OF RIGES GRA

A The foregoing grant of right is subject 3
obligation of the Railroad to use and maintain its enfj

the prior and continuing right and
i ng the right and power of Railroad to
Hify or relocate railroad tracks, roadways, signal,
er faciliies upon, along or across any or all pans
pr times by Railroad without liability to Contractor

communication, fiber optics, or other wirelines, pip
of its property, all or any of which may be freely done
or to any other party for compensation or d

B. The foregoing grant i
unrecorded and including those in fa
right of Railroad to renew and extend

Il outstanding supenor rights (whether recorded or
and lessees of Railroad's property, and others) and the
iz made without covenant of title or for quiet enjoyment.

HO INTERF PERATIONS OF RAILROAD AND ITS TEMANTS.

Section 3.

A Contractor shall condu operations 20 as not to interfere with the continuous and unintermupted
uge and operation of the railroa and property of Railroad, incuding without limitation, the operations of
Railroad's lessess, licensees or others, unless specifically authonzed in advance by the Railroad Representative.
Mothing shall be done or permitted to be done by Contractor at any ime that would in any manner impair the
safety of such operations. When not in use, Contractor's machinery and materialz shall be kept at least twenty-
five {23) feet from the centerline of Railroad's nearest track, and there shall be no vehicular crossings of
Railroads tracks except at existing open public crossings.

B. Operations of Railroad and work performed by Railroad personnel and delays in the Work to be
performed by Contractor caused by such railroad operations and Work are expected by Contractor, and
Contractor agrees that Railroad shall have no liability to Contractor, or any cther person or entity for any such
delays. The Contractor shall coordinate itz activiies with those of Railroad and third parties so as to avoid
interference with railroad operations. The safe operation of Railroad train movements and other activities by
Railroad takes precedence over any Work to be performed by Contractor.



Section 4. LIENS.

Contractor shall pay in full all persons who perform labor or provide materials for the Weork to be
performed by Contractor. Conftractor shall not create, permit or suffer any mechanic's or materialmen's liens of
any kind or nature to be created or enforced against any property of Railroad for any such Work performed.
Contractor ghall indemnify and hold hammless Railroad from and against any and all liens, cdaims, demands,
coats or expenses of whatsoever nature in any way connected with or growing out of such Work done, labor
performed, or materials furnizshed. If Contractor fails to promptly cavse any lien to be released of record, Railroad
miay, at its election, discharge the lien or claim of lien at Confractors expense.

Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS.

A, Fiber optic cable systems may be buried on Railroad's property. Protection of the fiber optic cable
systems is of extreme importance since any break could disrupt senvice to users resulting in business interruption
and loss of revenue and profits. Contractor shall visit www up.com/CBULD to complete and submit the required
form to determine if fiber optic cable is buried anywhere on Railroad's perty to be used by Contractor. I it
iz, Contractor will telephone the telecommunications company(ies) make arrangements for a cable
locator and, if applicable, for relocation or other protection of ice cable. Contractor shall not
commence any Work until all such protection or relocation (if appl keen accomplished.

B. IN ADDITION TO OTHER INDEMNITY PR
SHALL INDEMMIFY, DEFEND AND HOLD RAILR{)
LIABILITY AMD EXPENSE WHATSOEVER (INC
COURT COSTS AND EXPENSES) ARISING O ACT OR OMISSION DF CONTRACTOR, ITS
AGENTS AND/OR EMPLOYEES, THAT CAU GNTRIBUTES TO (1) ANY DAMAGE TO OR
DESTRUCTION OF ANY TELECOMMUMNICATIO ON RAILROAD'S PROPERTY, ANDIOR (2)
ANY INJURY TO OR DEATH OF MPLOYED BY OR OMN BEHALF OF AHNY
TELECOMMUNICATIONS COMPANY, AN ONTRACTOR, AGENTS AMD/OR EMPLOYEES, ON
RAILROAD'S PROPERTY. CON CTO MOT HAVE OR SEEK RECOURSE AGAINST
RAILROAD FOR ANY CLAIM OR C 1O0M FOR ALLEGED LOSS OF PROFITS OR REVENUE
OR LOSS OF SERVICE OR OTHER TIAL DAMAGE TO A TELECOMMUNICATION COMPANY
USING RAILROAD'S PROP, 0O CUSTOMER OR USER OF SERVICES OF THE FIBER OPTIC
CABLE ON RAILROAD'S PRFUPE

NS IN 5 AGREEMENT, CONTRACTOR
OM AND AGAINST ALL COSTS,

IT LIMITATION, ATTORMNEYS® FEES,

Section 6. PERMITS - COMPLIA WITH LAWS.

In the prosecution of the Work covered by this agreement, Contractor shall secure any and all necessary
permitz and shall comply with all applicable federal, state and local laws, regulations and enactments affecting
the Work including, without limitation, all applicable Federal Railroad Administration regulations.

Section 7. SAFETY.

A, Safety of personnel, property, rail operations and the public is of paramount importance in the
prosecution of amy Work on Railroad property performed by Contractor. Contractor shall be responsible for
initiating, maintaining and supervising all safety, operationz and programs in connection with the Work.
Contractor ghall, at a minimum, comply with Railroad's then current safety standards located at the below web
address (“Railroad's Safety Standards™) to ensure uniformity with the safety standards followed by Railroad's
own forces. As a part of Contractor's safety responsibiliies, Contractor shall notify Railroad if Conftractor



determines that any of Railroad's Safety Standards are contrary to good safety practices. Contractor shall furnish
copies of Railroad's Safety Standands to each of its employees before they enter Railroad property.

hitp-ffwaes up. comics/groups/publici@upmi@suppliers/documentsiup pdf nativedocs/pdf up supplier safety
req.pdf

B. Without limitation of the provisions of paragraph A above, Contractor shall keep the job site free
from safiety and health hazards and ensure that its employees are competent and adequately trained in all safety
and health aspects of the job.

C. Contractor shall have proper first aid supplies available on the job site so that prompt first aid
sernvices may be provided to any person injured on the job site. Contractor shall promptly notify Railroad of any
U.5. Oceupational Safety and Health Administration reportable injuries. Contractor shall have a nondelegable
duty to control its employees while they are on the job site or any other property of Railroad, and to be certain
they do not use, be under the influence of, or have in their possession agy aleoheolic beverage, drug or other
substance that may inhibit the safe performance of any Work.

D. If and when requested by Railroad, Contractor shall
safety plan for conducting the Waork (the "Safety Flan™). Railroad shall
require Contractor to correct any deficiencies in the Safety Pign. The te
there are any inconsistencies between this agreement and the Fla

ad a copy of Contractor's
ht, but not the obligation, to
thiz agreement shall control if

Section 8. INDEMMNITY.

A T THE FULLEST EXTENT ALL
INDEMMNIFY, DEFEND AND HOLD HARMLESS
OFFICERS, AGENTS AND EMPLOYEES
"INDEMMIFIED PARTIES") FROM AND A
CLAIM, DEMAND, COST OR ENS
CONSULTANT'S AND EXPERT'S
"LOSS") INCURRED BY ANY PERS
CONTRACTOR, OR ANY EM EE

Y APPLICABELE LAW, CONTRACTOR SHALL
D, ITS AFFILIATES, AND ITS AND THEIR
“INDEMMIFIED PARTY" OR COLLECTIVELY
HD ALL LOSS, DAMAGE, INJURY, LIABILITY,
DING, WITHOUT LIMITATION, ATTORMEY'S,
URT COSTS), FINE OR PEMNALTY (COLLECTIVELY.
HG, WITHOUT LIMITATION, ANY INDEMMIFIED PARTY,
ONTRACTOR OR OF ANY INDEMHNIFIED PARTY) ARISING OUT
OF OR IN ANY MANNER COFINE TH (1) ANY WORK PERFORMED BY CONTRACTOR, OR (ll) ANY
ACT OR OMISSION OF CO . TS OFFICERS, AGENTS OR EMPLOYEES, OR (lll) ANY BREACH
OF THIS AGREEMENT BY CUNTR OR.

B. THE RIGHT TO INDEMMITY UNDER THIS SECTION 8 SHALL ACCRUE UPON
OCCURREMNCE OF THE EVENT GIVING RISE TO THE LOSS, AND SHALL APPLY REGARDLESS OF ANY
HEGLIGENMCE OR STRICT LIABILITY OF ANY INDEMHNIFIED PARTY, EXCEPT WHERE THE LOSS 15
CAUSED BY THE SOLE ACTIVE NEGLIGENCE OF AM INDEMMIFIED PARTY AS ESTABLISHED BY THE
FINAL JUDGMENT OF A COURT OF COMPETENT JURISDICTION. THE SOLE ACTIVE HEGLIGENCE OF
AMNY INDEMNIFIED PARTY SHALL NOT BAR THE RECOVERY OF ANY OTHER INDEMMIFIED PARTY.

C. CONTRACTOR EXPRESSLY AMD SPECIFICALLY ASSUMES POTENTIAL LIABILITY
UNDER THIS SECTION 8 FOR CLAIMS OR ACTIONS BROUGHT BY CONTRACTOR'S OWH EMPLOYEES.
CONTRACTOR WAINES ANY IMMUNITY IT MAY HAVE UNDER WORKER'S COMPENSATION OR
INDUSTRIAL INSURANCE ACTS TO INDEMMNIFY THE INDEMHIFIED PARTIES UNDER THIS SECTION 8.
CONTRACTOR ACKNOWLEDGES THAT THIS WAIVER WAS MUTUALLY NEGOTIATED BY THE PARTIES
HERETO.

0. HNO COURT OR JURY FINDINGS IN ANY EMPLOYEE'S SUIT PURSUANT TO ANY
4



WORKER'S COMPENSATION ACT OR THE FEDERAL EMPLOYERS' LIABILITY ACT AGAINST A PARTY
TO THIS AGREEMENT MAY BE RELIED UPON OR USED BY CONTRACTOR IN ANY ATTEMPT TO
ASSERT LIABILITY AGAIMNST ANY INDEMMNIFIED PARTY.

E. THE PROVISIONS OF THIS SECTION & SHALL SURVIVE THE COMPLETION OF ANY WORK
PERFORMED BY CONTRACTOR OR THE TERMINATION OR EXPIRATION OF THIS AGREEMENT. 1IN NO
EVENT SHALL THIS SECTION & OR ANY OTHER PROWVISION OF THIS AGREEMENT BE DEEMED TO
LIMIT ANY LIABILITY CONTRACTOR MAY HAVE TO ANY INDEMNIFIED PARTY BY STATUTE OR UNDER
COMMON LAW.

Section 9. RESTORATION OF PROPERTY.

In the event Railroad authonzes Contractor to take down any fence of Railroad or in any manner move
or disturb any of the other property of Railroad in connection with the Work to be performed by Contractor, then
in that event Contractor shall, as soon as possible and at Confractor's sgle expense, restore such fence and
other property to the same condition as the same were in before suc nce was taken down or such other
property was moved or disturbed. Contractor shall remove all of C ch tools, equipment, rubbish and
other materials from Railroad's property promptly upon completion ring Railroad's property to
the same state and condition as when Contractor entered thereon.

A

Section 10. WAIVER OF DEFAULT.

Waiver by Railroad of any breach or default of 3
ke kept, chserved and performed by Contractor s
remedy for any subsequent breach or default.

o, nant or agreement herein contained to
impair the right of Railroad to avail itself of any

Section 11. MODIFICATION - ENTIRE

Mo modification of this agree:
Railroad. Thiz agreement and the
understanding between Contractor
understandings or agreemen er

unless made in writing and signed by Contractor and
hereto and made a part hereof constitute the entire
d and cancel and supersede any pror negotiations,
en or oral, with respect to the Work to be performed by Contractor.

Section 12.  ASSIGNME CTING.

Contractor shall not assi ubcontract this agreement, or any interest therein, without the written
consent of the Railroad. Confractor shall be responsible for the acts and omissions of all subconiractors. Before
Contractor commences any Work, the Contractor shall, except to the extent prohibited by law; (1) require each
of its subcontractors to include the Confractor as "Additional Insured” on the subcontractor's Commercial General
Liability policy and Umbrella or Excess policies (if applicable) with respect to all labilities arzing out of the
subcontractors perfformance of Work on behalf of the Contractor by endorsing these policies with 150 Additional
Insured Endorsements CG 20 10, and CG 20 37 (or substitute forms providing equivalent coverage; (2) require
each of its subcontractors to endorse their Commercial General Liability Policy with "Contractual Liability
Railroads” 150 Form CG 24 17 10 01 {or a substitute form providing eguivalent coverage) for the job site; and
(3) require each of its subcontractors to endorse their Business Automobile Policy with "Coverage For Certain
Operations In Connection With Railroads™ 150 Form CA 20 70 10 01 {or a substitute form providing eguivalent
coverage) for the job site.



EXHIBIT C
To
CONTRACTOR'S
RIGHT OF ENTRY AGREEMENT

Union Pacific Railroad Company
Insurance Requirements For
Contractor's Right of Entry Agreement

During the entire term of this Agreement and course of the Project, and until all Project Work on Railroad's
property has been completed and all equipment and matenals have been removed from Railroad’s property and
Railroad's property has been clean and restored to Railroad's satisfaction, Contractor shall, at its sole cost and
expense, procure and maintain the following insurance coverage:

A, Commercial General Liability insurance. Commercial general liahlity (CGL) with a limit of not less than
$5,000,000 each occurrence and an aggregate limit of not Iess 510,000,000, CGL insurance must
be wnlten on 150 occurrence form CG 00 01 12 04 (or a su providing eguivalent coverage).

The policy must also contain the following endorsement, whic stated on the cerificate of
insurance:;
+ Contractual Liability Railroads 1S5S0 form CG
coverage) showing “Union Pacific Railroag as the Designated Job Site.
+ [Designated Construction Project(s) Gage imit 150 Form CG 25 03 03 97 (ora
substitute form providing equivalen M 2 howlng the project on the form schedule.

batitute form providing equivalent

B. Business Automobile Coverage insurance In=yauto coverage written on IS0 form CA 00 01 10
01 (or a subsiitute form providing
$5,000,000 for each accident and cow
hired and non-owned autos).

include liability arizing out of any auto (including owned,

The policy must contain the foll
* (Coverage For

ments, which must be stated on the certificate of insurance:
ions In Connection With Railroads 150 form CA 20 70 10 01 (or a
uivalent coverage) showing “Unicn Pacific Propery™ as the

* Motor Cammier Act nd ment - Hazardous materials clean up (MCS-20) if reguired by [aw.

C. Workers" Compensation and Employers’ Liability insurance. Coverage must include but not be
limited to:
+ Contractor's statutory liability under the workers' compensation laws of the state where the Work
iz being performed.
* Employers' Liakility (Part B) with limits of at least $500,000 each accident, $200,000 disease
policy limit $500,000 each employee.

If Contractor is self-insured, evidence of state approval and excess workers compensation coverage must
be provided. Coverage must include liability arising out of the U. 5. Longshoremen's and Harbor Workers' Act,
the Jones Act, and the Quter Confinental Shelf Land Act, if applicable.

0. Railroad Protective Liability insurance. Contractor must maintain "Railroad Protective Liability” (RPL)
insurance written on 150 occurrence form CG 00 35 12 04 (or a subsfitute form providing equivalent
coverage) on behalf of Railroad as named insured, with a limit of not less than 52,000,000 per occumence




and an aggregate of $6,000,000. The definition of "JOB LOCATION™ and "WORK" on the declaration
page of the policy shall refer to this agreement and shall descrbe all WORK or OPERATIONS performed
under thiz agreement. Confractor shall provide this agreement to Confractor's insurance agent{s) and/for
brokeris) and Contractor shall instruct such agent{z) andfor broker(s) to procure the insurance coverage
required by this agreement. A BINDER STATIMG THE POLICY IS IM PLACE MUST BE SUBMITTED
TO RAILROAD BEFORE THE WORK MAY COMMEMNCE ANMD UNTIL THE ORIGINAL POLICY IS
FORWARDED TO UNION PACIFIC RAILROAD.

E. Umbrella or Excess insurance. If Contractor utilizes umbrella or excess policies, these policies must
“follow form™ and afford no less coverage than the primary policy.

F. Pollution Liability insurance. Pollution liability coverage must be included when the scope of the Work
as defined in the agreement includes installation, temporary storage, or digposal of any “hazardous”
material that is injurious in or upen land, the atmosphere, or any watercourses; or may cause bodily injury
at any time.

ment to Contractors CGL or
= 24 15 "Limited Pollution
ment” with limits of at least

If required, coverage may be provided in separate policy form
RPL. Any form coverage must be equivalent to that provide
Liakility Extension Endorsement™ or CG 28 31 "Pollution Excl
$5,000,000 per occurrence and an aggregate limit of 00D, 000.

If the scope of Work as defined in this agree | disposal of any hazardous or non-
hazardous materials from the job site, Contractor m to ad evidence of pollution legal liability
insurance maintained by the disposal site operat arisimg from the insured facility accepting the
materials, with coverage in minimum amounts of $ r loss, and an annual aggregate of £2,000,000.

Other Requirements

G. All policy(ies) reguired above,
liakility) must include Railroad
20 10, and CG 20 37 (or su
Railroad as additional |
of thiz agreement.
RAILROAD COMP,
AVAILABLE BY OPE
CG 20 37.

automobile, worker's compensation and employers
Ingured” using 150 Additional Insured Endorsements CG
roviding equivalent coverage). The coverage provided to
ot be limited by Confractor's iability under the indemnity provisions
RACTOR AND RAILROAD EXPECT THAT UNION PACIFIC
PROVIDED WITH THE BROADEST POSSIBELE COVERAGE
LAW UNDER IS0 ADDITIONAL INSURED FORMS CG 20 10 AND

H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the cerificate of
insurance), unless (a) insurance coverage may not lawfully be obtained for any punitive damages that
may arise under this agreement, or (b) all punitive damages are prohibited by all states in which this
agreement will be performed.

Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages
against Railroad and its agents, officers, directors and employees for damages covered by the workers
compensation and employers liability or commercial umbrella or excess liability obtained by Contractor
required in this agreement where prohibited by law. This waiver must be stated on the cerificate of
insurance.

J. Prior to commencing the Work, Contractor shall furnish Railroad with a cerificate(s) of insurance,
executed by a duly authorized representative of each insurer, showing compliance with the insurance
requirements in this agreement.



All insurance policies must be written by a reputable insurance company acceptable to Railroad or with
a current Best's Insurance Guide Rating of A- and Class VIl or better, and authorized to do business in
the state where the Work is being performed.

The fact that insurance is obtained by Contractor or by Railrcad on behalf of Contractor will not be
deemed to release or diminish the lability of Confractor, including, without limitation, liability under the

indeminity provisions of thiz agreement. Damages recoverable by Railroad from Contractor or any third
party will not be limited by the amount of the required insurance coverage.

o
N






SP00069_RR_UPRR_END (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 07-31-23
This Section requires
SP00170 and SP00223.)

(Use this when Union Pacific Railroad Company is within project limits. The

included agreement and exhibits are for information and reference only. Do not
make any modifications to this document.)

UNION PACIFIC RAILROAD COMPANY

Contractor Endorsement

The following Union Pacific Railroad Company Contractor Endorsement is included in this
Project for information and reference only. The actual Contractor Endorsement will be
provided and executed by the Union Pacific Railroad Company.

The Contractor shall obtain all necessary permits and licenses and pay all fees and obtain a
fully executed copy of the Railroad’s Contractor Endorsement according to 00170.01(e).

When Railroad flagger services are required, the Contractor shall provide Railroad flagger
services through a third party flagger according to 00223.35.






CONTRACTOR EADORSEMENT

Date: February 25, 2021 Folder: 3265-046
DOT=MA Mile Post: 47.20 Subdivizion: Portland

A As 3 condibon to enfering upon Union Pacific Ralread Company’s (“Failread™ property to
parform WORE DESCEIPTION (“Wark™ described m Consent Letter dated the day of

2020, (“Public Enhity's™) . confractor,

whose address 1s

{heremnafter "Ceontractor’™), by

sigming below, acknowledges and agrees to comply with and be boun the Contractor Endorsement —
General Terms and Provisions, meludimg the munmmm safety rd mourance requirements set

forth at:

B. Upon request, all insirance do
C. Pleaze note that fiber ophic cable may b o the Faulroad's property. Prior to commencing

the Work, the Confractor agrees to conf - c-ad's Tde:nmmmlcatuns Dpentmn Center as
p1m1dEdm'ﬂJEEEﬂEmltErmsandcun N .

Failroad’s property on or near the Ig J istnbepmfurmed.

D. to railroad represantative (“Failread
Fepresentative™)

E. The te: r Endorsement shall commence on the date of the execuhon of this
Contractor coltinue for ope vear or untl such tme as Contractor has completed 1its

wm‘kunRajhspmpertv thichever 15 earher, unless sooner termunated.

Please complete this Confracter Endorsement by executng below and submrtting with the $1,025.00
admm strative fee payment with the Folder Mumber mdicated to the followmg address:

Union Pacafic Railroad Company

ATTHN: Public Projects Manager

1400 Douglas Street

Mail Stop 1690

Cmzha NE 68175
(Name gf Conmractor)
By
Hame:
Address
Emal:
Date:

SP00084_PAINT_36 (Special Provisions for the 2024 Book)
(Bidding on or after: 12-01-23
Last updated: 05-24-23)

Warranty 1



COATING SYSTEM WARRANTY (36 MONTH)

THIS WARRANTY, made by

(Contractor)

of and

of

hereinafter called "Warrantors", in favor of the State of Oregon, hereinafter called "State";

WITNESSETH:
RECITALS:
1. State has contracted for preparing and coating structural steel and other metal

surfaces on the

(Description of surfaces to be coated)

2. Under the provisions of Contract No. pertaining in part to coating

under said Contract of structural steel and other metal surfaces, entered into by State and

("Contractor"), the Contractor is

(Contractor)
required to and hereby furnishes to the State a written warranty for the coating system

warranting against defects as provided in said Contract for a period of 36 months beginning

at the issuance of the Second Notification under said Contract.

Warranty 2



NOW, THEREFORE, in consideration of the foregoing, Warrantors hereby agree and
unconditionally warrant to the State that the coating system and all coating work, both above
deck and below deck, are and shall be free from all defects as defined in the above-described
Contract for a period of 36 months, and that if any such defects occur or are discovered within
said 36 month period, Warrantors shall, forthwith upon receipt of written notification of any
such defect or defects make repairs to the coating system necessary to meet the original
Contract requirements, at no additional cost to the State, within the time limits as specified in
the Contract. References herein to the warranty requirements of the Contract include, but
are not limited to, the terms, conditions and requirements contained in the Specifications,
including, but not limited to, subsections 00130.40, 00170.85(b)(1), and 00594.75 for the

Contract, which are incorporated herein by this reference.

It is expressly understood and agreed that the warranty and obligations herein set forth

are made and undertaken by Warrantors to and for the benefit of the State.

IN WITNESS WHEREOF, Warrantors have set their hands as of this day

of 20 __.

ATTEST:

(Contractor)

Warranty 3






SUPPLEMENTAL PERFORMANCE BOND (36 MONTH WARRANTY PERIOD)

KNOW ALL MEN BY THESE PRESENTS, That we

as principal, and

as Surety, a corporation duly organized and existing under and by virtue of the laws of the

State of and duly authorized to transact the business of Surety

in the State of Oregon, are jointly and severally held and bound unto the State of Oregon in

the sum of (% )

Dollars, for the payment of which we jointly and severally bind ourselves, our heirs and

executors, administrators, successors and assigns firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH

That, whereas, the principal herein has, on or about the day of

, 20 __, made and entered into a certain Contract with the State of

Oregon, by and through the Oregon Transportation Commission and its Department of
Transportation, which agreement is more fully described as

, Contract No. , under

which Contract the principal agrees to furnish certain materials and to perform certain work
which it agrees to do in accordance with the terms, conditions and requirements as set out
in said Contract, and whereas, in connection with said Contract, the principal and others have
executed a written warranty, a copy of which warranty is attached hereto and by this

reference made a part hereof;

And, whereas, the principal also agrees to furnish materials and perform work according
to all authorized modifications of the Contract which increase the amount of work and amount

of Contract. Notice to the Surety of any of the immediately foregoing is waived.

Bond a



And, whereas, the principal has therein undertaken to warrant the work of preparing and
coating structural steel and other metal surfaces against any defects, as therein defined, for

a period of at least 36 months beginning at the issuance of the Second Notification.

Bond b



NOW, THEREFORE, if the principal herein shall faithfully and truly observe and comply
with the terms of such warranty and shall well and truly perform all matters and things by it
undertaken to be performed under said warranty upon the terms proposed therein and shall
do all things required of said principal by the laws of this state and shall indemnify and save
harmless the State of Oregon, the Oregon Transportation Commission and its Department of
Transportation and their respective members, officers, employees, and agents against any
direct or indirect damages of every kind and description that shall be suffered or claimed to
be suffered in connection with or arising out of the performance of the said warranty by the
Contractor or Subcontractors, then this obligation is to be void, otherwise to remain in full

force and effect.

In no event shall the obligations under this bond be terminated without written consent
of the State of Oregon, by and through its State Transportation Commission and its

Department of Transportation.

Nonpayment of the bond premium will not invalidate this bond nor shall the State of Oregon,
by and through its Transportation Commission or its Department of Transportation, be

obligated for the payment thereof.

Signed and sealed this day of , 20

SURETY PRINCIPAL
Attorney-in-fact

BY BY

(Official Capacity)
Countersigned:

Attest:
Resident Agent Secretary

Bond (o]






SP00088_SIG (Special Provisions for the 2024 Book) (Bidding on or after: 12-01-23
Last updated: 05-24-23)

OREGON DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
FOR

(Fill in the blanks with the same information that is on the plan title sheet except
do not include the date. Remove underlines, parentheses, and all instructions
when finished.)

(Scope of Work)

(Project Name)

(Highway Name)
(County)

(The POR stamps, signs, dates, and fills in section numbers in the Professional of
Record Certification below.

In accordance with Tech Directive TSB11-01(d), all specification sections,
including the technical and material sections, except for Part 00100, Section 00210,
and Section 00290, need to be included in the list. If the Special Provisions have
been modified after the POR Sheets were originally signed, whether prior to
advertisement or by addenda, make sure an updated POR signature sheet is
submitted for any spec sections that are affected,)

PROFESSIONAL OF RECORD CERTIFICATION:

Seal w/signature | certify the Special Provision Section(s) listed below are
applicable to the design for the subject project for __(list specific
design elements, e.q. "Bridge XYZ" or "Traffic Signals")
Modified Special Provisions were prepared by me or under my
supervision.

Section(s) (fill in section number(s) here)

FINAL ELECTRONIC DOCUMENT AVAILABLE UPON REQUEST

(To add more POR signature sheets do the following:
1. Complete the project information above the Professional of Record Certification.
2. Turn off Track Changes and turn on "Show/Hide" by selecting | from the toolbar
above.



3. Highlight the entire text from the page, including the "Section Break" and
the q from the next page then select "copy"”.

4. Go to the last POR page and place the cursor at the 9| line then select "paste”.

5. Continue the paste process until you have enough POR signature sheets.

6. Turn Track Changes back on then complete the signature page.)



Insert Project Name Here

SP00092_002 (Special Provisions for the 2024 Book) (Bidding on or after: 12-01-23
Last updated: 05-24-23)

SPECIAL PROVISIONS
WORK TO BE DONE

(List major items of work. Modify as needed. Add items as necessary. Add a
number before the last work item, "Perform additional...".)

The Work to be done under this Contract consists of the following:

1. Construct
2. Construct
3. Install .
Perform additional and Incidental Work as called for by the Specifications and Plans.

(Use the following "Authority of Consultant” heading and paragraph when a
Consultant is performing the construction engineering.)

AUTHORITY OF CONSULTANT

The consultant will be directly in charge of the Project. However, the consultant’s authority
on this Project is as designated in the official "Consultant Agreement" for this Project, and as
designated by the Engineer. This does not include authority to approve Contract changes or
semifinal and Final Inspection of the Project.

APPLICABLE SPECIFICATIONS

The Specifications that are applicable to the Work on this Project is the 2024 edition of the
"Oregon Standard Specifications for Construction”, as modified by these Special Provisions.
All Sections in Part 00100 apply, whether or not modified or referenced in the Special
Provisions.

All number references in these Special Provisions shall be understood to refer to the Sections
and subsections of the Standard Specifications bearing like numbers and to Sections and
subsections contained in these Special Provisions in their entirety.

CLASS OF PROJECT

(Delete the words which do not apply. Remove the parentheses.)

This is a (Federal-Aid) (State) (State - Buy America) Project.

SPS_(Key No.) , (Project Name) Section, (Advance) (Bidding) (Contract), (Date) 1



Insert Project Name Here

SP00110 (Special Provisions for the 2024 Book) (Bidding on or after: 12-01-23
Last updated: 05-19-23)

SECTION 00110 - ORGANIZATION, CONVENTIONS, ABBREVIATIONS AND
DEFINITIONS

(Follow all instructions. If there are no instructions above a subsection, paragraph,
sentence, or bullet, then include it in the project. All other modifications to this Section
will require Department of Justice and State Specifications Engineer approval.
Remove all instructions before preparing the final document.)

Comply with Section 00110 of the Standard Specifications modified as follows:

00110.05(e) Reference to Websites - Add the following bullet list to the end of this
subsection:

* American Traffic Safety Services Association (ATSSA)
www.atssa.com

* BidExpress
www.bidx.com

* EquipmentWatch
www.equipmentwatch.com

* ODOT Construction Section
www.oregon.gov/odot/construction/pages/index.aspx

+ ODOT Construction Section - Qualified Products List (QPL)
www.oregon.gov/ODOT/Construction/Pages/Qualified-Products.aspx

» ODOT Construction Surveying Manual for Contractors

www.oregon.gov/ODOT/ETA/Documents_Geometronics/Construction-Survey-
Manual-Contractors.pdf

» ODOT Electronic Bidding Information Distribution System (eBids)
(Also referred to as ODOT eBids website)
https://ecmnet.odot.state.or.us/ebidse

+ ODOT Estimating
www.oregon.gov/ODOT/Business/Pages/Steel.aspx

SPS_(Key No.) , (Project Name) Section, (Advance) (Bidding) (Contract), (Date) 2



Insert Project Name Here

ODOT Oregon Trucking Online - "Highway Restriction Notice - Size and/or Weight"
(Form No. 734-2357)

www.oregontruckingonline.com/cf/MCAD/pubMetaEntry/restriction/

« ODOT Procurement Office - Conflict of Interest Guidelines and Disclosure Forms
www.oregon.gov/ODOT/Business/Procurement/Pages/PSK.aspx

« ODOT Procurement Office - Construction Contracts Unit Notice of Intent
www.oregon.gov/ODOT/Business/Procurement/Pages/NOIl.aspx

* ODOT Procurement Office - Construction Contracts Unit prequalification forms
www.oregon.gov/odot/business/procurement/pages/bid_award.aspx

« ODOT Traffic Control Plans Unit
www.oregon.gov/ODOT/Engineering/Pages/Work-Zone.aspx

« ODOT Traffic Standards
www.oregon.gov/ODOT/Engineering/Pages/Signals.aspx

» Oregon Legislative Counsel
www.oregonlegislature.gov/lc

» Oregon Secretary of State: State Archives
sos.oregon.gov/archives/Pages/default.aspx

SP00120 (Special Provisions for the 2024 Book) (Bidding on or after: 06-01-24
Last updated: 03-22-24)

SECTION 00120 - BIDDING REQUIREMENTS AND PROCEDURES

(Follow all instructions and make all edits with “Track Changes” turned on. If there are
no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then
include it in the Project. Delete all orange text before preparing the final document. All
other modifications to this Section will require State Specifications Engineer approval
and the State Specifications Engineer will obtain approval from the Department of
Justice.)

Comply with Section 00120 of the Standard Specifications modified as follows:

00120.00 Prequalification of Bidders — Add the following bullet to the end of the bullet list:

» If delivered by electronic mail, the application shall be sent to:

ODOTProcurementOfficeConstruction@odot.oregon.gov

SPS_(Key No.) , (Project Name) Section, (Advance) (Bidding) (Contract), (Date) 3



Insert Project Name Here

Replace the bullet that begins “If delivered by mail...” with the following bullet:
» If delivered by mail or parcel delivery service, the application shall be sent to:

Oregon Department of Transportation
Procurement Construction Contracts, MS #33
355 Capitol Street NE

Salem, OR 97301

00120.05 Request for Plans, Special Provisions, and Bid Booklets - Add the following
to the end of this subsection:

(Use one of the following options.)

[ Option 1 - Use the following when the plans are separate. Fill in the blanks with
information exactly as it appears on the plan title sheet. Remove underlines and
parentheses. When filling in the "(Bid Month Year)" field below, only enter the
Month and Year, but not the day (example: "March 2019"), unless otherwise shown
on the plan title sheet. |

[ Begin Option 1]

The Plans, which are applicable to the Work to be performed under the Contract, bear title
and date as follows:

" (Scopeof Work)
_____ (Project Name)
_____(Highway Name)
___ (County)
____ (BidMonth Year) "

[ End Option 1]

[ Option 2 - Use the following paragraph when the plans are included at the end of
these Special Provisions. |

[ Begin Option 2 ]

The Plans, which are applicable to the Work to be performed under the Contract, are included
in these Special Provisions.

[ End Option 2 ]|

(Use subsection .15 when listing personnel qualifications or for projects that
include a mandatory prebid meeting.)

00120.15 Examination of Work Site and Solicitation Documents; Consideration of
Conditions to be Encountered - Add the following to the end of this subsection:

(Use the following paragraph and list when any of the following Specification
Subsections are included in the Project by reference to the Standard Specification
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or Special Provision. If any additional experience or personnel qualifications are
added to Special Provisions, add each subsection number and subsection title to
the list. Delete the lines that do not apply to the Project.)

Certain Specifications included in the Project require additional experience or personnel
qualifications. Refer to the subsection requirements that may affect bidding considerations,
including but not limited to the following:

Subsection Title

00256.30 Personnel Qualifications
00293.30 Personnel Qualifications
00294.30 Personnel Qualifications
00295.30 Personnel Qualifications
00296.30 Personnel Qualifications
00297.30 Personnel Qualifications
00298.30 Personnel Qualifications
00299.30 Personnel Qualifications
00299A.30 Personnel Qualifications
00380.30 Personnel Qualifications
00396.30 Personnel Qualifications
00398.30 Personnel Qualifications
00411.30 Personnel Qualifications
00412.30 Personnel Qualifications
00413.30 Personnel Qualifications
00414.30 Personnel Qualifications
00444.30 Personnel Qualifications
00512.30 Personnel Qualifications
00515.30 Personnel Qualifications
00535.30 Personnel Qualifications
00537.30 Personnel Qualifications
00538.30 Personnel Qualifications
00540.30 Personnel Qualifications
00543.30 Personnel Qualifications
00556.30 Personnel Qualifications
00557.30 Personnel Qualifications
00565.30 Personnel Qualifications
00566.30 Personnel Qualifications
00585.30 Personnel Qualifications
00590.30 Personnel Qualifications
00591.30 Personnel Qualifications
00592.30 Personnel Qualifications
00759.30 Personnel Qualifications
00921.30 Personnel Qualifications
00963.30 Personnel Qualifications
01030.30 Personnel Qualifications

(BEFORE USING THE FOLLOWING PREBID MEETING PARAGRAPHS, provide
justification and assure scheduling according to the Prebid Meeting requirements
that are outlined in the Phase Gate Delivery Manual. Use of this subsection requires
a minimum 5 week project advertisement.)
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(Use the following paragraphs only with mandatory prebid meetings. Fill in the
blanks with the appropriate office or building, address, city, time, and date.)

Add the following to the end of this subsection:

The Agency will hold a prebid meeting for all holders of Solicitation Documents at the
(office or building) , located at (address)

in (city) , Oregon at (time) on (date) ,

20

All prospective Bidders must attend this meeting. Those not attending will have their Bids
declared non-responsive.

Prospective Bidders will be given the opportunity to ask questions relating to any details
involved in the performance of the Work under the Contract.

Information distributed, statements made or responses given to questions, by the Agency's
representatives at the prebid meeting will not in any way alter or affect any of the provisions
contained in the Solicitation Documents or Contract requirements and will not be binding
upon the Agency unless confirmed by Addenda.

00120.40(b) Bidding Considerations — Add the following to the end of the list:
00160.20(d) Build America Buy America Act Requirements

00120.40(f) Disclosure of First-Tier Subcontractors — Replace the paragraph beginning
“If no subcontracts subject to the above...” with the following paragraph:

If no subcontracts subject to the above disclosure requirements are anticipated, a Bidder
shall so indicate by entering "NONE" or by filling in the appropriate check box. For each
Subcontractor listed, Bidders shall provide all requested information. Failure to submit a form
or submission of a form that does not include the information required by ORS 279C.370 for
each Subcontractor listed, specifically the name of each Subcontractor, the dollar amount of
each subcontract and the category of Work that each Subcontractor will perform, will result
in the rejection of the Bid. The Agency is not required to determine the accuracy or the
completeness of the Subcontractor disclosure. See ORS 279C.370 and OAR 731-005-0420.

(Use the following subsection .70 on Federal funded projects.)

00120.70 Rejection of Nonresponsive Bids - Add the following bullet to the end of the
bullet list:

+ The Agency determines that any Pay Item is significantly unbalanced to the potential
detriment of the Agency.

SP00130 (Special Provisions for the 2024 Book) (Bidding on or after: 05-01-24
Last updated: 01-22-24)
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SECTION 00130 - AWARD AND EXECUTION OF CONTRACT

(Follow all instructions and make all edits with “Track Changes” turned on. If there are
no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then
include it in the project. Delete all orange text before preparing the final document. All
other modifications to this Section will require State Specifications Engineer approval
and the State Specifications Engineer will obtain approval from the Department of
Justice.)

Comply with Section 00130 of the Standard Specifications modified as follows:
00130.40 Contract Submittals - Add the following paragraph to the end of this subsection:
The Agency, in its sole discretion, may require execution of documents identified in

subsections (a), (b) and (c) with a form of electronic signature (including but not limited to
sealing and signing) acceptable to the Agency.

00130.50 Execution of Contract and Bonds - Add the following paragraph to the end of
this subsection:

The Agency, in its sole discretion, may require execution of documents identified in
subsection (a) with a form of electronic signature (including but not limited to sealing and
signing) acceptable to the Agency.

SP00140 (Special Provisions for the 2024 Book) (Bidding on or after: 12-01-23
Last updated: 05-19-23)

SECTION 00140 - SCOPE OF WORK

(Follow all instructions and make all edits with “Track Changes” turned on. If there are
no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then
include it in the project. Delete all orange text before preparing the final document. All
other modifications to this Section will require State Specifications Engineer approval
and the State Specifications Engineer will obtain approval from the Department of
Justice.)

Comply with Section 00140 of the Standard Specifications.

SP00150 (Special Provisions for the 2024 Book) (Bidding on or after: 06-01-24
Last updated: 02-28-24)

SECTION 00150 - CONTROL OF WORK
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(Follow all instructions and make all edits with “Track Changes” turned on. If there are
no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then
include it in the Project. Delete all orange text before preparing the final document. All
other modifications to this Section will require State Specifications Engineer approval
and the State Specifications Engineer will obtain approval from the Department of
Justice.)

Comply with Section 00150 of the Standard Specifications modified as follows:
(Use the following subsections .15(b) and .15(c) when "Section
00305 - Construction Survey Work is included. Check with Designer. Modify as
instructed below.)

[ Begin subsections .15(b) and .15(c) ]

00150.15(b) Agency’s Responsibilities - Replace this subsection, except for the
subsection number and title, with the following:

The Engineer will perform the Agency responsibilities described in the Construction
Surveying Manual for Contractors, Chapter 1.5 (see Section 00305).

(Use the following paragraph when the Agency will perform slope staking, clearing
limit staking, and Right-of-Way and easement staking.

Do not use the following paragraph when slope staking, clearing limit staking, or
Right-of-Way and easement staking will be performed by the Contractor, or will not
be required on the Project.)

The Engineer will perform slope staking including intersections and set stakes defining limits
for clearing which approximate Right-of-Way and easements.

00150.15(c) Contractor’s Responsibilities - Replace this subsection, except for the
subsection number and title, with the following:

The Contractor shall perform the Contractor responsibilities described in the Construction
Surveying Manual for Contractors, Chapter 1.6 (see Section 00305).

(Use the following paragraph when the Contractor will perform slope staking,
clearing limit staking, and Right-of-Way and easement staking.

Do not use the following paragraph when slope staking, clearing limit staking, or
Right-of-Way and easement staking will be performed by the Agency, or will not be
required on the Project.)

The Contractor shall perform slope staking including intersections and set stakes defining
limits for clearing which approximate Right-of-Way and easements.

[ End subsections .15(b) and .15(c) ]
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(Use the following subsection .50(c) when requested by the Region Utility
Specialist for large Projects with complex Utility issues. Be sure to also include
subsection 00180.42.)

00150.50(c) Contractor’s Responsibilities — Add the following bullet to the end of the
bullet list:

* Hold a Utility scheduling meeting and monthly Utility coordination meetings (see
also 00180.42)

(Use the following subsection .50(e) when any part of the Project is located outside
of Oregon, including temporary signs. Contact the ODOT State Specifications
Engineer for alternate language.)

00150.50(e) Notification - Add the following to the end of this subsection:

[When any part of the Project is located outside of Oregon, obtain language from
the ODOT State Specifications Engineer]

(Use the following lead-in paragraph and subsection .50(f) when any of the utilities
located within the Project limits have no anticipated relocations. Check with the
Utility Coordinator.)

Add the following subsection:

00150.50(f) Utility Information (No Anticipated Relocations) - Within the Project limits,
there are no anticipated relocations with the Utilities listed in Table 00150-1. The Contractor
shall contact those Utilities having buried facilities and request that they locate and mark
them for their protection prior to construction.

(List utilities (companies) with no anticipated relocations in the following table.
Add or delete rows in the table as necessary to list all applicable utilities If the work
order number is not applicable delete the language in parenthesis.)

Table 00150-1

Contact Person's Name,

Address,

Email,

Utility (and) Phone Number (and Work Order Number)

(Use one of the following options when requested by the Utility Coordinator. Delete
the option that does not apply.)

[ Option 1 - Use the following paragraph when all Utilities listed above shall be
notified. |
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The Contractor shall notify, in writing, the Ultilities listed above, with a copy to the Engineer,
at least 14 Calendar Days before beginning Work on the Project. Utilities may require an on-
site observer, at no cost to the Contractor.

[ Option 2 - Use the following paragraph when some, but not all, utilities listed
above will be notified. Fill in the blank with the names of all utilities that will be
notified. |

The Contractor shall notify, in writing, , with a copy to the Engineer, at least
14 Calendar Days before beginning Work on the Project. (Utility) (Utilities) may require an
on-site observer, at no cost to the Contractor.

(Use the following Gas Utilities subsection when any of the following gas Ultility
language is used. Replace "(Name of Utility(ies))” with the name of the Gas
Utility(ies). Delete this option if Gas Utilities are not listed.)

[ Begin Gas Utilities ]
(Name of Utility(ies)) - Gas Utilities -

(Use the following paragraph when a Gas Utility is listed above and the Utility
Coordinator has requested its use. If more than one Gas Ultility is listed above
modify the sentence to name the specific Utility.)

The Gas Utility operates a (high pressure) gas pipeline within the Project limits and may
require an on-site safety watcher, at no cost to the Contractor.

(Use the following two paragraphs when all of the following apply:
+ A Gas Utility is listed in the above table;
* There is a high pressure gas pipeline located within the project limits; and
» The Utility Coordinator requests the use of the paragraphs.

If more than one Gas Utility is listed above, modify the sentence to name the
specific Utility.)

When operating Equipment directly above the high pressure gas pipeline, the Contractor
shall keep Equipment on the paved surfaces only.

In the immediate area of the high pressure gas lines, when moving any Equipment,
excavating, driving piles, pounding guardrail posts, boring, or other road construction
activities, the Contractor shall increase the tolerance zone from 24 inches, as defined in
OAR 952-001-010, to 10 feet. Exceptions require written approval from the Gas Utility. The
Contractor shall provide the Engineer a copy of the written approval of the exception before
beginning Work.

(Use the following paragraphs if a Gas Ultility is listed above or may have facilities
within the project limits. Delete a Utility and contact phone number below if the
Utility Coordinator determines that the Utility is not present within the Project
Limits.)
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In the event of an emergency, and in addition to the calls required by the Utilities notification
system, the Contractor shall call:

* Marathon Petroleum Corporation / Andeavor 1-800-725-1514; or
» Avista Corporation 1-800-227-9187; or

» Cascade Natural Gas Corporation 1-888-522-1130; or

» Kinder-Morgan Energy 503-224-3390; or

* Northwest Natural Gas 1-800-882-3377; or

* Olympic Pipe Line Company LLC 1-888-271-8880; or

* Ruby Pipeline (LNG) 1-877-712-2288; or

+ TransCanada GTN 1-800-447-8066; or

*  Williams Pipeline 1-801-584-6948.

[ End Gas Utilities ]

(Use the following Power Suppliers subsection when any of the following power
supplier paragraphs are used. Replace "(Name of Utility(ies))" with the name of the
Power Suppliers. Delete this option if Power Suppliers are not listed.)

(Name of Utility(ies)) - Power Suppliers -

(Use the following paragraph when power lines overhang Work areas. Use either
"18 feet" or "_ feet" and fill in the blank. Delete the language in orange
parentheses that does not apply and delete all orange parentheses.)

Energized power lines overhang portions of the Work with a minimum vertical clearance of
(18 feet)(__feet). The Contractor shall maintain at least 10 feet of safety clearance.
Exceptions require written approval from the Power Supplier(s) and may require an on-site
safety watcher, at no cost to the Contractor. The Contractor shall provide the Engineer a copy
of the written approval of exception before beginning Work.

(Use the following paragraph when power lines are beneath Work areas. For
example: Bridge deck rehab.)

The Contractor shall maintain at least 10 feet of safety clearance from energized power lines.
Exceptions require written approval from Power Supplier(s) and will require an on-site safety
watcher at no cost to the Contractor. The Contractor shall provide the Engineer with a copy
of the written approval of exception before beginning Work.

(Use the following paragraph when requested by the Utility Coordinator. Fill in the
blanks.)

The Contractor shall coordinate with the Power Supplier(s) to perform Work within __ feet
of the aerial power line during __(Insert specific dates when the Power Supplier(s) cannot
de-energize their _system due to high loads)  when the Power Supplier(s) cannot
de-energize the power facility.

[ End Power Suppliers |
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(Use the following Telecommunication Utilities subsection when requested by the
Utility Coordinator. Replace "(Name of Utility(ies))" with the name of the
Telecommunication Utilities. Delete this option if Telecommunication Ultilities are
not listed. Delete the language in orange parentheses that does not apply and
delete all orange parentheses.)

[ Begin Telecommunication Ultilities ]

(Name of Utility(ies)) - Telecommunication Utilities - The Contractor shall obtain written
approval from Telecommunication Utilities that have fiber optic communication cable
facilities, for excavating (or blasting) within 10 feet of a buried fiber optic communications
cable. Telecommunication Utilities may require an on-site safety (watcher)(representative) at
no cost to the Contractor for monitoring purposes. The Contractor shall provide the Engineer
a copy of the written approval before beginning Work.

[ End Telecommunication Utilities ]

(Use the following Bonneville Power Administration subsection when Bonneville
Power Administration is listed in the above table. Delete this option if Bonneville
Power Administration is not listed.)

[ Begin Bonneville Power Administration |
Bonneville Power Administration (BPA) -

(Insert the number of feet in the blank. Any other modifications to the BPA section
must be approved by the State Utility Liaison and the State Specifications
Engineer.)

Energized transmission power lines may overhang portions of the Work with a minimum
vertical clearance of __ feet. The Contractor shall maintain a safety clearance of at least
20 feet vertically between construction Equipment or vehicles and the transmission power
lines.

The Contractor shall maintain a safety clearance of at least 50 feet horizontally between
construction Equipment or vehicles and the point where steel lattice tower legs, wood
poles, steel poles, concrete poles, concrete foundation and guy wires enter the earth.

(Use the following four paragraphs when a BPA safety watcher is required, as
requested by the Utility Coordinator. Include subsections 00223.34, .80(b)(5), & .90
in SP00223.)

BPA operates within the Project limits and requires an on-site safety watcher (see Section
00223). An on-site safety watcher is required when any of the following apply:

» The Contractor is performing Work within the limits of a BPA easement or BPA
Right-of-Way; or

* The Contractor is performing Work within 100 feet of a BPA facility.

The Contractor shall keep access to all BPA structures open and unobstructed at all times.
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The Contractor shall not store flammable materials or refuel construction Equipment or
vehicles on BPA Right-of-Way.

In the event of an emergency, the Contractor shall call BPA Monroe Control Center (MCC)
dispatch office at 1-509-465-1837, in addition to calls required by the Utilities notification
system.

[ End Bonneville Power Administration ]

(Use the following lead-in paragraph and subsection .50(g) on Projects with utilities
that may require adjustment. Check with the Utility Coordinator.)

Add the following subsection:
00150.50(g) Utility Information (Anticipated Relocations):

The organizations list in Table 00150-2 may be adjusting Utilities within the limits of the
Project during the period of the Contract with relocation Work estimated to be completed by
the following dates and times:

(List utilities (companies) in the table and subsection(s) below in the following
order:

+ Gas

* Power

* ODOT Electrical

* Local Agency Electrical

» lIrrigation

+ Sewer

+ Telecommunication (including fiber)

» Water

» Joint Use Facilities

« BPA

Replace the "#" in the "subsection” column, so that it correctly corresponds with
the subsection under which requirements for that Utility are specified.

Example: If requirements for a Utility are specified under subsection "(3)" below,
the table will list subsection "00150.50(g)(3)".

Add or delete rows in the table as necessary to list all applicable utilities. If the
work order number is not applicable delete the language in parenthesis.)

Table 00150-2

Contact Person's Name,
Address,
Email, Estimated
(and) Phone Number (and Completion
Subsection Utility Work Order Number) Date
00150.50(g)(#)
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00150.50(9)(#)
00150.50(q)(#)
00150.50(q)(#)

(Use the following paragraph when a utility relocation plan is available and when
identified by the Utility Coordinator.)

The Contractor shall contact the Engineer to view the approved utility relocation Plans.

The Contractor shall notify, in writing, the Ultilities listed above, with a copy to the Engineer,
at least 14 Calendar Days before beginning Work on the Project. Utilities may require an on-
site observer, at no cost to the Contractor.

(Use the following paragraphs when applicable for Utilities listed in the above table
and when identified by the Utility Coordinator.)

(Begin Option for Gas Utilities - Use this option when Gas Ultilities are listed in the
above table. Repeat this option if more than one Gas Ultility, is listed and delete this
option if no Gas Utilities are listed.

Replace "#" with the subsection number, e.g. “(1)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below. Example: (1) NW Natural Gas — “Gas
Utility”

Replace "(Name of Utility)" with the name of the Gas Utility.)
(#) (Name of Utility) - "Gas Utility":

The Contractor shall notify the Gas Utility in writing, with a copy to the Engineer, at least
14 Calendar Days before beginning Work within 10 feet of the gas pipeline.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days' notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be performed by
the Contractor after the utility performs their work.)

The Contractor shall notify the Gas Utility in writing, with a copy to the Engineer,
Calendar Days before the Contractor is scheduled to begin performing
After the Gas Utility receives the notification, the Contractor shall then allow the Gas Ut|I|ty
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__Calendar Days to schedule and complete the relocation and adjustment work before
the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Gas Utility in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Gas Ut|||ty
receives the notification, whichever occurs later, the Contractor shall then allow the Gas
Utility __ Calendar Days to schedule and complete the relocation and adjustment work.

(Use the following paragraph when requested by the Utility Coordinator. Insert the
specific location in the blank.)

The Gas Utility operates a (high pressure) gas pipeline within the Project limits and may
require an on-site safety watcher, at no cost to the Contractor. The (high pressure) gas
pipeline is located at _ (Detail location by station and offset, describe if parallel or
perpendicular to the highway)

(Use the following two paragraphs only when a high pressure gas pipeline is
located within the project limits.)

When operating Equipment directly above the high pressure gas pipeline, the Contractor
shall keep Equipment on the paved surfaces only.

In the immediate area of the high pressure gas lines, when moving any Equipment,
excavating, driving piles, pounding guardrail posts, boring, or other road construction
activities, the Contractor shall increase the tolerance zone from 24 inches, as defined in
OAR 952-001-010, to 10 feet. Exceptions require written approval from the Gas Utility.
The Contractor shall provide the Engineer a copy of the written approval of the exception
before beginning Work.

(Use the following paragraph and bullet list at the very end of the Gas Utilities
option. Delete a Utility and contact phone number if the Utility Coordinator
determines that the Utility is not present within the Project Limits.)

In the event of an emergency, and in addition to the calls required by the Utilities
notification system, the Contractor shall call:

* Marathon Petroleum Corporation / Andeavor 1-800-725-1514; or
» Avista Corporation 1-800-227-9187; or

» Cascade Natural Gas Corporation 1-888-522-1130; or

* Kinder-Morgan Energy 503-224-3390; or
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* Northwest Natural Gas 1-800-882-3377; or

* Olympic Pipe Line Company LLC 1-888-271-8880; or
* Ruby Pipeline (LNG) 1-877-712-2288; or

* TransCanada GTN 1-800-447-8066; or

»  Williams Pipeline 1-801-584-6948.

[ End Option for Gas Utilities ]|

(Begin Option for Power Suppliers - Use this option when Power Suppliers are
listed in the above table. Repeat this option if more than one Power Supplier is
listed, and delete this option if no Power Suppliers are listed.

Replace "#" with the subsection number, e.g. “(2)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below. Example: (2) Pacific Power — “Power
Supplier”

Replace "(Name of Utility)" with the name of the Power Supplier.)
(#) (Name of Utility) - "Power Supplier":

The Contractor shall notify the Power Supplier(s) in writing, with a copy to the Engineer,
at least 14 Calendar Days before beginning Work within 10 feet of the power line(s).

(Use the following paragraph when the Utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days’ notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be performed by
the Contractor after the utility performs their work.)

The Contractor shall notify the Power Supplier in writing, with a copy to the Engineer,

Calendar Days before the Contractor is scheduled to begin performing
After the Power Supplier receives the notification, the Contractor shall then allow the
Power Supplier __ Calendar Days to schedule and complete the relocation and
adjustment work before the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
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needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Power Supplier in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Power
Supplier receives the notification, whichever occurs later, the Contractor shall then allow
the Power Supplier __ Calendar Days to schedule and complete the relocation and
adjustment work.

(Use the following paragraph when power lines overhang Work areas. Use either
"18 feet" or "__ feet" and fill in the blank. Delete the language in orange
parentheses that does not apply and delete all orange parentheses.)

Energized power lines overhang portions of the Work with a minimum vertical clearance
of (18 feet)(__ feet). The Contractor shall maintain at least 10 feet of safety clearance.
Exceptions require written approval from the Power Supplier(s) and may require an on-site
safety watcher, at no cost to the Contractor. The Contractor shall provide the Engineer a
copy of the written approval of exception before beginning work.

(Use the following paragraph when power lines are beneath Work areas. For
example: Bridge deck rehab.)

The Contractor shall maintain at least 10 feet of safety clearance from energized power
lines. Exceptions require written approval from the Power Supplier and will require an on-
site safety watcher at no cost to the Contractor. The Contractor shall provide the Engineer
with a copy of the written approval of exception before beginning work.

(Use this paragraph when requested by the Utility Coordinator. Fill in the blanks.)

The Contractor shall coordinate with the Power Supplier(s) to perform Work within __ feet
of the aerial power line during (Insert specific dates when the Power Supplier(s) cannot
de-energize their system due to high loads) when the Power Supplier(s) cannot de
energize the power facility.

[ End Option for Power Suppliers ]

(Begin Option for ODOT Electrical - Use this option when ODOT Electrical is listed
in the above table. Delete this option if ODOT Electrical is not listed.

Replace "#" with the subsection number, e.g. “(3)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below. Example: (3) ODOT Electrical. Delete
"(and Intelligent Transportation Systems (ITS))" or orange parentheses as
applicable.)

(#) ODOT Electrical (and Intelligent Transportation Systems (ITS)):
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The Contractor shall notify, in writing, ODOT Electrical (and ITS) with a copy to the
Engineer, at least 14 Calendar Days before beginning Work within 10 feet of the ODOT
line(s).

[ End Option for ODOT Electrical ]

(Begin Option for Local Agency Electrical - Use this option when Local Agency
Electrical is listed in the above table. Repeat this option if more than one Local
Agency is listed and delete this option if a Local Agency is not listed.

Replace "#" with the subsection number, e.g. “(4)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Local Agency)"” with the name of the Local Agency. Example:
(4) City of Salem Electrical”)

(#) (Name of Local Agency) Electrical:
(Fill in the blank with the name of the Local Agency.)

The Contractor shall notify , in writing, with a copy to the Engineer, at least
14 Calendar Days before beginning Work within 10 feet of the line(s).

[ End Option for Local Agency Electrical ]

(Begin Option for Irrigation Facilities - Use this option when Irrigation Facilities are
listed in the above table. Repeat this option if more than one Irrigation Facility is
listed, and delete this option if no Irrigation Facilities are listed.

Replace "#" with the subsection number, e.g. “(4)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Utility)" with the name of the Irrigation Facility. Example: (4)
Central Oregon Irrigation District — “Irrigation Facility”)

(#) (Name of Utility) - "Irrigation Facility":

The Contractor shall notify the Irrigation Facility in writing, with a copy to the Engineer, at
least 14 Calendar Days before beginning Work within 10 feet of the Irrigation facilities.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days’ notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
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number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be done by the
Contractor after the utility performs their work.)

The Contractor shall notify the Irrigation Facility in writing, with a copy to the Engineer,

Calendar Days before the Contractor is scheduled to begin performing
After the Irrigation Facility receives the notification, the Contractor shall then allow the
Irrigation Facility _ Calendar Days to schedule and complete the relocation and
adjustment work before the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Irrigation Facility in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Irrlgatlon
Facility receives the notification, whichever occurs later, the Contractor shall then allow
the Irrigation Facility __ Calendar Days to schedule and complete the relocation and
adjustment work.

[ End Option for Irrigation Facilities ]

(Begin Option for Sewer Facilities - Use this option when Sewer Facilities are listed
in the above table. Repeat this option if more than one Sewer Facility is listed and
delete this option if no Sewer Facilities are listed.

Replace "#" with the subsection number, e.g. “(4)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Utility)" with the name of the Sewer Company or City Sewer
Service. Example: (4) South Suburban Sewer — “Sewer Facility”)

(#) (Name of Utility) - "Sewer Facility":

The Contractor shall notify the Sewer Facility in writing, with a copy to the Engineer, at
least 14 Calendar Days before beginning Work within 10 feet of the Sewer facilities.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.
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Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days' notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be done by the
Contractor after the utility performs their work.)

The Contractor shall notify the Sewer Facility in writing, with a copy to the Engineer,

Calendar Days before the Contractor is scheduled to begin performing
After the Sewer Facility receives the notification, the Contractor shall then allow the Sewer
Facility __ Calendar Days to schedule and complete the relocation and adjustment work
before the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Sewer Facility in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Sewer
Facility receives the notification, whichever occurs later, the Contractor shall then allow
the Sewer Facility __ Calendar Days to schedule and complete the relocation and
adjustment work.

[ End Option for Sewer Facilities ]|

(Begin Option for Telecommunication, including Fiber, Utilities - Use this option
when Telecommunication Utilities are listed in the above table. Repeat this option
if more than one Telecommunication Ultility is listed, and delete this option if no
Telecommunication Utilities are listed.

Replace "#" with the subsection number, e.g. “(5)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Utility)" with the name of the Telecommunication Utility.
Example: (5) Comcast — “Telecommunication Utility”))

(#) (Name of Utility) - "Telecommunication Utility":
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The Contractor shall notify the Telecommunication Utility in writing, with a copy to the
Engineer, at least 14 Calendar Days before beginning Work within 10 feet of the
Telecommunication Utility facilities.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days'’ notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be done by the
Contractor after the utility performs their work.)

The Contractor shall notify the Telecommunication Utility in writing, with a copy to the
Engineer, __ Calendar Days before the Contractor is scheduled to begin performing
. After the Telecommunication Utility receives the notification, the
Contractor shall then allow the Telecommunication Utility __ Calendar Days to schedule
and complete the relocation and adjustment work before the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Telecommunication Utility in writing, with a copy to the
Engineer, (7)(14) Calendar Days before the Contractor's estimated completion of
. After the Contractor has completed this Work or (7)(14) Calendar Days
after the Telecommunication Utility receives the notification, whichever occurs later, the
Contractor shall then allow the Telecommunication Utility _ Calendar Days to schedule
and complete the relocation and adjustment work.

(Use this paragraph when requested by the Utility Coordinator.)

The Contractor shall coordinate Fiber Optic relocation work with the Telecommunication
Utility due to potential restricted work dates.

(Use this paragraph when requested by the Utility Coordinator. Delete the language
in orange parentheses that does not apply and delete all orange parentheses.)
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The Contractor shall obtain written approval from the Telecommunication Utility for
excavating (or blasting) within 10 feet of a buried fiber optic communications cable. The
Telecommunication Utility may require an on-site safety (watcher) (representative) at no
cost to the Contractor for monitoring purposes. The Contractor shall provide the Engineer
a copy of the written approval before beginning work.

[ End Option for Telecommunication Utilities ]

(Begin Option for Water Utilities - Use this option when Water Utilities are listed in
the above table. Repeat this option if more than one Water Ultility is listed, and
delete this option if no Water Utilities are listed.

Replace "#" with the subsection number, e.g. “(6)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Utility)" with the name of the Water Utility. Example: (6) S Water
District — “Water Utility”)

(#) (Name of Utility) - "Water Utility":

The Contractor shall notify the Water Utility in writing, with a copy to the Engineer, at least
14 Calendar Days before beginning Work within 10 feet of the Water Utility facilities.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days' notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be done by the
Contractor after the utility performs their work.)

The Contractor shall notify the Water Utility in writing, with a copy to the Engineer,

Calendar Days before the Contractor is scheduled to begin performing
After the Water Utility receives the notification, the Contractor shall then allow the Water
Utility __ Calendar Days to schedule and complete the relocation and adjustment work
before the Contractor begins performing

(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
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greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Water Utility in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Water
Utility receives the natification, whichever occurs later, the Contractor shall then allow the
Water Utility _ Calendar Days to schedule and complete the relocation and adjustment
work.

[ End Option for Water Utilities ]

(Begin Option for Joint Use Facility Utilities - Use this option when Joint Use
Facility Utilities are listed in the above table. Repeat this option if more than one
Joint Use Facility is listed and delete this option if no Joint Use Facilities are listed.

Replace "#" with the subsection number, e.g. “(5)”, and ensure that all subsections
are sequentially numbered. Verify that the subsection numbers in the above table
match the subsection numbers listed below.

Replace "(Name of Utility)” with the name of the Joint Use Facility. Example: (5)
Comcast — “Joint Use Facility”)

(#) (Name of Utility) - "Joint Use Facility":

The Contractor shall notify the Joint Use Facility in writing, with a copy to the Engineer, at
least 14 Calendar Days before beginning Work within 10 feet of the Joint Use facility.

(Use the following paragraph when the utility must complete adjustment/relocation
work in order for the Contractor to have access to perform a specific work activity,
and when identified by the Utility Coordinator. Copy and paste the paragraphs as
necessary to accommodate all relocation work.

Fill in the first and third blanks with the number of the days required to notify the
utility (either 7 or 14 days) plus the time required for the utility to complete the
relocation and adjustment work. (Example: Utility needs 7 days’ notice and 10 days
to complete the adjustment work. 7+10=17 days. Fill in the blanks with "17".) If the
number of days for the utility to complete the relocation or adjustment work is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer.

Fill in the second and fourth blanks with the work that needs to be done by the
Contractor after the utility performs their work.)

The Contractor shall notify the Joint Use Facility in writing, with a copy to the Engineer,

Calendar Days before the Contractor is scheduled to begin performing
After the Joint Use Facility receives the notification, the Contractor shall then allow the
Joint Use Facility __ Calendar Days to schedule and complete the relocation and
adjustment work before the Contractor begins performing
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(Use the following paragraph when the Contractor must complete a specific activity
in order for the utility to have access to perform relocation/adjustment work, and
when identified by the Utility Coordinator. Fill in the first blank with the work that
needs to be done by the Contractor in order for the utility to have access to perform
their work. Insert the number of days in the second blank; if the number of days is
greater than 14, it must be approved by the State Utility Liaison and the State
Specifications Engineer. Delete the language in orange parentheses that does not
apply and delete all orange parentheses.)

The Contractor shall notify the Joint Use Facility in writing, with a copy to the Engineer,
(7)(14) Calendar Days before the Contractor's estimated completion of
After the Contractor has completed this Work or (7)(14) Calendar Days after the Joint Use
Facility receives the notification, whichever occurs later, the Contractor shall then allow
the Joint Use Facility __ Calendar Days to schedule and complete the relocation and
adjustment work.

[ End Option for Joint Use facility ]

(Use the following subsection .55 when there is a contract (ODOT or Local Agency)
that will be performed within the project site during the duration of this Contract
and the Contractor is required to cooperate with the other ODOT or Local Agency
contractor. Use the following subsection to list all applicable contracts that will be
procured through the ODOT Procurement Office, including Region procured
Contracts and all applicable Local Agency contracts.

List the contract or project name, the contractor's name and on-site contact
number, if known, and the estimated time that the other specific contract work will
be taking place within the project limits. Delete the example. Obtain the information
from the Project Leader or Area Manager.

Also use the following paragraph when there is a bridge within the project limits
that is scheduled to have a safety inspection within the timeframe of the project.
Contact ODOT’s Senior Bridge Inspector to get the scheduled range the bridge is
scheduled to be inspected. List the ODOT Region Bridge Inspector’s name, phone
number, bridge number, bridge name, and inspection dates for each bridge.)

00150.55 Cooperation with Other Contractors - Add the following to the end of this

subsection:

The following contract work will be ongoing within the Project Site during the following times:

Estimated Times
Contract Name (Contractor's Name) (From -To)

For Example - Your project’s bid opening is July 4, 2025 so:
OR99E Howell Prairie Rd-Waconda Rd. Aug 2025 to Oct 31, 2025
Contractor, Inc. 541-555-0100 (on-site)

Bridge Number: 07333, Columbia R & N Hayden Aug 2025 to Oct 31, 2025

Island Drive, Hwy1 SB
John Doe, Region 1 Bridge Inspector 541-555-0100

SPS_(Key No.) , (Project Name) Section, (Advance) (Bidding) (Contract), (Date)

24



Insert Project Name Here

(Use the following subsection .60(a) when bridge weight limits are required by
00220.45.)

00150.60(a) Load and Speed Restrictions for Construction Vehicles and Equipment -
Add the following bullet to the end of the bullet list:

» The Contractor shall restrict the combined weights of construction vehicles, Equipment,
and Materials on Bridges according to 00220.45.

(Use the following subsection .91 on projects when a mandatory post-construction
meeting is required.)

00150.91 Post-Construction Review - Replace this subsection, except for the subsection
number and title, with the following:

The Contractor shall attend a Post-Construction Review meeting to be held by the Agency
prior to issuance of Third Notification but not earlier than 45 Days following the date of
Second Notification. The time and place of this meeting will be announced by the Engineer
at least 15 Days prior to the meeting date. The purpose of this meeting is to examine the
Project for possible process improvements that may benefit future projects. The Contractor’s
attendance at the Post-Construction Review meeting is mandatory.

SP00160 (Special Provisions for the 2024 Book) (Bidding on or after: 02-01-24
Last updated: 10-31-23

This Section requires SP00235

when Agency-furnished material

sources are used.)

SECTION 00160 - SOURCE OF MATERIALS

(Follow all instructions and make all edits with “Track Changes” turned on. If there are
no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then
include it in the Project. Delete all orange text before preparing the final document. All
other modifications to this Section will require State Specifications Engineer approval
and the State Specifications Engineer will obtain approval from the Department of
Justice.)

Comply with Section 00160 of the Standard Specifications modified as follows:
(Use the following subsection .20 when this Contract is state funded and the Work
was considered and included in a NEPA decision that also applies to any other

work that has any federal funding. This requires 00160.20(a) Option B.)

00160.20 Preferences for Materials - Add the following paragraph to the beginning of this
subsection:
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Section 1518 of Moving Ahead for Progress in the 21st Century Act provides that Buy
America applies to all Contracts eligible for federal assistance under Title 23, United States
Code, included within the scope of an applicable National Environmental Policy Act (NEPA)
finding, determination or decision, regardless of the funding source of such Contracts, where
at least one Contract is funded with Title 23 funds. This Contract includes Title 23 funds under
such a NEPA finding, determination or decision and Buy America under subsection (a) and
Build America Buy America under subsection (d) apply to this Contract.

00160.20(a) Buy America - Replace this subsection, except for the subsection number and
title, with the following:

(Use one of the following options for 00160.20(a))
[Begin Option A]
(Option A1:
Contracting Agency is not ODOT or DAS (HB3332 does not apply)

Less than $500K in Federal Aid (USDOT Waiver)
The USDOT issued a Public Interest Waiver for De Minimis Costs and Small Grants.

The final waiver can be viewed here:
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-
america-requirements-for-de-minimis-costs-and-small-grants and this waiver
applies to iron and steel covered by Buy America. The public interest waiver
includes iron and steel manufactured products and construction materials when
the total amount of Federal financial assistance applied to the project, through
awards or subawards, is below $500,000.

Option A2:
Contracting Agency is ODOT or DAS (HB3332 may apply)
Estimated Contract price less than $250K (HB3332 does not apply)

Less than $250K necessarily involves less than $500K: (Less than $500K in Federal
Aid (USDOT Waiver)

The USDOT issued a Public Interest Waiver for De Minimis Costs and Small Grants.
The final waiver can be viewed here:
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-
america-requirements-for-de-minimis-costs-and-small-grants and this waiver
applies to iron and steel covered by Buy America. The public interest waiver
includes iron and steel manufactured products and construction materials when

the total amount of Federal financial assistance applied to the project, through
awards or subawards, is below $500,000.)

Option A= Buy America for iron or steel does not apply to this Project.)
Buy America for iron and steel does not apply to this Contract.

[End Option A]
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[Option B]

(Option B1
Contracting Agency is not ODOT or DAS (HB3332 does not apply)
$500K or more in Federal Aid (USDOT Waiver does not apply)

Option B2
Contracting Agency is ODOT or DAS and estimated contract price is over $250,000
(HB3332 applies)

$500K or more in in Federal Aid (USDOT Waiver does not apply; Federal Buy
America is triggered.)

Pursuant to ORS 279A.030, in the event of conflict between the federal and state
law, federal law prevails.

Option B= Federal Buy America laws apply.)

If $500,000 or more of federal highway funds are involved on the Project, the Contractor shall
limit the quantity of foreign Materials incorporated into the Work as follows. Section 635.410
of Title 23, Code of Federal Regulations, and the Intermodal Surface Transportation
Efficiency Act require that all iron or steel manufacturing processes, including, without
limitation, the casting of ingots, for iron or steel Materials permanently incorporated into the
Project shall occur in the United States, unless the cost of foreign-origin iron or steel Materials
does not exceed one-tenth of one percent (0.1%) of the Contract Amount or $2,500,
whichever is greater. Buy America requirements apply to any steel or iron component of a
manufactured product regardless of the overall composition of the manufactured product
(e.g., Buy America applies to the steel wire mesh or steel reinforcing components of a precast
reinforced concrete pipe). The Contractor shall not incorporate foreign-origin iron or steel
Materials in excess of this amount into the Project. All foreign-origin iron or steel Materials
incorporated in the Project in excess of the amount indicated above shall be removed and
replaced with domestic iron or steel Materials at the Contractor's expense. For purposes of
this Specification, the cost of foreign-origin iron or steel Materials shall be the value of the
iron or steel products as of the date they are delivered to the Project Site.

Manufacturing processes include without limitation the casting of ingots and the application
of coatings to finished iron or steel products or components. Coatings include epoxy coating,
galvanizing, painting, and any other coating that protects or enhances the value of the steel
or iron product or component. The Contractor shall provide the Engineer with a Certificate of
Materials Origin, on a form furnished by the Engineer, before incorporating any iron or steel
products into the Project. Unless a Certificate of Materials Origin has been provided to the
Engineer, the Materials shall be considered of foreign origin.

The Contractor shall retain manufacturers' certificates verifying the origin of all domestic iron
or steel Materials for 3 years after the date of final payment for the Project, and shall furnish
copies to the Engineer upon request.

The Contractor shall include this provision in all subcontracts.

[End Option B]
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[Begin Option C]

(Option C

Contracting Agency is ODOT or DAS (HB3332)
Contract value of $250K or more (HB3332)

Less than $500K in Federal Aid (USDOT Waiver)

The USDOT issued a Public Interest Waiver for De Minimis Costs and Small Grants.

The final waiver can be viewed here:
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-
america-requirements-for-de-minimis-costs-and-small-grants and this waiver
applies to iron and steel covered by Buy America. The public interest waiver
includes iron and steel manufactured products and construction materials when
the total amount of Federal financial assistance applied to the project, through
awards or subawards, is below $500,000.

The USDOT Waiver waives the requirements of Federal law for Buy America;
HB3332 applies.

Option C= Oregon Law (HB3332) applies

DO NOT CHANGE FORMATTING AS THIS IS REQUIRED BY ORS.)

The Contractor shall comply with HB3332 (2023) which specifies
that steel, iron, coatings for steel and iron and manufactured
products that a contractor purchases for or uses in the public
improvement contract or public works contract, and that become
part of a permanent structure, must be produced in the United

States. For iron and steel products all manufacturing processes, from the initial melting
stage through the application of coatings, shall occur within the United States. For
manufactured products, the manufacture of the product shall occur within the United States
and the cost of the components of the product that are mined, produced or manufactured in
the United States shall be more than 55 percent of the total cost of all components of the
product.

No de minimis amount has been established for foreign or unknown origin and no list of
exempted items has been created. ODOT or DAS may adopt rules or make findings
